
UNITED STATES MARINE CORPS 
MARINE CORPS SYSTEMS COMMAND 

2200 LESTER STREET 
QUANTICO, VIRGINIA 22134-5010                       IN REPLY REFER TO:                                                                                                      

 5720 
           DON-USMC-2014-007394 
           31 Jul 14   
          
FOIA GROUP 
Ms. Rose Santos 
P.O. Box 368 
Depew NY 14043 
 
SUBJECT: FOIA DON-USMC-2014-007394 
 
Dear Ms. Santos: 
           
This responds to your FOIA request dated July 8, 2014, which requests 
a copy of contract M67854-14-D-2521, including modifications. 
 
In light of the MCI Worldcom, Inc, v. GSA decision, the Department of 
Justice Office of Information and Privacy has advised the Navy Office 
of the General Counsel that submitter notification in accordance with 
Executive Order 12,600 should be made whenever an agency receives a 
FOIA request for documents that contain potentially confidential 
information in order to obtain and consider any objections to 
disclosure.  Therefore, in accordance with Presidential Executive 
Order 12,600, we allowed the submitter to review the documents and 
provide comment. 
 
Pursuant to the aforementioned Executive Order 12,600 request, the 
submitter provided the Marine Corps Systems Command with proposed 
redactions pursuant to Exemption 5 U.S.C. § 552(b)(4).  These 
submitter redactions are identified in the enclosed documents. 
 
FOIA Exemption 5 U.S.C. § 552(b)(4) exempts from disclosure (i) 
voluntarily submitted commercial or financial information provided 
that the submitter does not “customarily” disclose the information to 
the public and provided that disclosure would be likely to interfere 
with the continued and full availability of the information to the 
government, or (ii) information likely to cause substantial harm to 
the competitive position of the person from whom it was obtained and 
likely to impact on the government’s ability to obtain reliable 
information in the future.  See Critical Mass Energy Project v. NRC, 
975 F2d 871, 879-80 (D.C. Cir. 1992), cert. denied, 113 S.Ct. 1579 
(1993); National Parks & Conservation Ass’n v. Morton, 498 F2d 765, 
766 (D.C. Cir. 1974); Canadian Commercial Corp. v. Dept. of Air 
Force, 514 F.3d 37 (D.C. Cir., 2008).  
 



DON-USMC-2014-007393 
Page 2 of 2 
31 Jul 14 
 

 2 

In an effort to minimize further delay we request that you review the 
enclosures and identify any withheld information that you believe was 
withheld improperly.  MARCORSYSCOM will then determine whether the 
release of any requested information is proper under the FOIA and 
provide any additional releasable information in a “final release” 
letter.  If we do not receive any notification from you, which 
specifically requests the release of any redacted information by July 
28, 2014, this letter will become the final response and we will 
close this FOIA request.   
 
As of July 31, 2014, one hour of search and review (currently billed 
at $44 per hour) has been expended during the processing of your 
request.  Please remit a check or money order, payable to the 
Treasurer of the United States in the amount of $44.00  to:  
COMMANDER, ATTN LAW, MARCORSYSCOM, 2200 LESTER STREET, SUITE 120, 
QUANTICO VA 22134-5010. 
 
If at any time you are not satisfied that a diligent effort was made 
to process your request, you may file an administrative appeal with 
the Assistant to the General Counsel (FOIA) at: Department of the 
Navy, Office of the General Counsel, ATTN:  FOIA Appeals Office, 1000 
Navy Pentagon Room 4E635, Washington DC 20350-1000. 
 
For consideration, the appeal must be received in that office within 
60 days from the date of this letter.  Attach a copy of this letter 
and a statement regarding why you believe an adequate search was not 
conducted.  Both your appeal letter and the envelope should bear the 
notation “FREEDOM OF INFORMATION ACT APPEAL”.  Please provide a copy 
of any such appeal letter to the MARCORSYSCOM address above. 
 
Any questions concerning this matter should be directed to Mrs. Bobbie 
Cave at (703) 432-3934 or bobbie.cave@usmc.mil.   
 

   

  
 
 





Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  5 Each 
 Inital Production Systems and Support 

FFP 
Provide five (5) initial production systems IAW SOW 2.6.1, 3.1.1.  Includes 
Government Acceptance Testing (GAT) and Support, IAW SOW 3.2.2.1, 3.2.2.3, 
3.4-3.4.2.3.1, 3.5.1.                                                                                  Period of 
Performance: Date of award to 12 months (The Contractor shall be prepared to 
execute the GAT at their facility, at the earliest, 90 days after contract award if 
systems are delivered within that timeframe.  After 90 days ACA, the Contractor 
shall be prepared to execute GAT immediately.) 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0002  360 Each 
 Dismounted Production Systems 

FFP 
Provide follow-on production systems IAW SOW 2.6.1 and 3.1.                           
Step Ladder Pricing: 1-360+                                                                                  
IAW  Attachment J2, Stepladder Pricing Spreadsheet                              Period of 
Performance: Date of Award through 60 months. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 
    

     
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0003  UNDEFINED  UNDEFINED 
 Contract Data Requirements List (CDRLs) 

FFP 
Provide CDRLs per SOW and data requirements.                                               
Period of Performance: See SubCLINs listed (varies by CDRL)                             
IAW Attachment J1, Contract Data Requirements Lists (CDRLs). 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AA  1 Each 
 A001 

FFP 
As Built Configuration (ABC)/ Bill of Materials (BOM) Lists                                   
Period of Performance:  Date of award through 60 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

                 
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AB  1 Each 
 A002 

FFP 
Interface Control Document (ICD)                                                                           
Period of Performance:  Date of award through 60 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AC  1 Each 
 A003 

FFP 
Production Line of Balance - MIS Dashboard                                                        
Period of Performance:  Date of award through 60 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AD  1 Each 
 A004 

FFP 
Integrated Master Schedule (IMS)                                                                          
Period of Performance:  Date of award through 60 months. 
FOB: Destination 
  

   
  
 
 NET AMT  
 
    

                 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)



 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AE  1 Each 
 A005 

FFP 
Presentation Material                                                                                              
Period of Performance:  Date of award through 60 months. 
FOB: Destination 
  

   
  
 
 NET AMT 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AF  1 Each 
 A006 

FFP 
Conference Agenda                                                                                               
Period of Performance:  Date of award through 60 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

                 
  
 
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AG  1 Each 
 A007 

FFP 
Conference Minutes                                                                                               
Period of Performance:  Date of award through 60 months. 
FOB: Destination 
  

   
  
 
 NET AMT  
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AH  1 Each 
 A008 

FFP 
Contractor's Progress, Status and Management Report (CPS & MR)                    
Period of Performance:  Date of award through 60 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AJ  1 Each 
 A009 

FFP 
Baseline Description Document (BDD)- Product Baseline Description                   
Period of Performance:  Date of award through 60 months. 
FOB: Destination 
  

   
  
 
 NET AMT  
 
    

                 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)



 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AK  1 Each 
 A010 

FFP 
Request for Deviation                                                                                          
Period of Performance:  Date of award through 60 months. 
FOB: Destination 
  

   
  
 
 NET AMT  
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AL  1 Each  
 A011 

FFP 
Request for Waiver (RFW)                                                                                    
Period of Performance:  Months 13 through 60 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

                 
 
 
 

(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AM  1 Each 
 A012 

FFP 
Engineering Change Proposal (ECP)                                                                       
Period of Performance:  Date of Award through 60 months. 
FOB: Destination 
  

   
  
 
 NET AMT  
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AN  1 Each 
 A013 

FFP 
Notice of Revision (NOR)                                                                                        
Period of Performance:  Date of Award through 60 months. 
FOB: Destination 
  

   
  
 
 NET AMT  
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AP  1 Each 
 A014 

FFP 
Technical Report- Studies and Services- Engineering Support Services Report   
Period of Performance:  Date of award through 60 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

                 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)



 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AQ  1 Each 
 A015 

FFP 
Configuration Audit Plan- Physical Configuration Audit (PCA) Plan                       
Period of Performance:  Date of Award through 60 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AR  1 Each 
 A016 

FFP 
Software Version Description (SVD)                                                                   
Period of Performance:  Date of award through 60 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

                 
  
 
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AS  1 Each 
 A017 

FFP 
Computer Software Product (CSP)                                                                     
Period of Performance:  Date of award through 60 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AT  1 Each 
 A018 

FFP 
Software User Manual (SUM)                                                                               
Period of Performance:  Date of award through 60 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AU  1 Each  
 A019 

FFP 
Human Engineering System Analysis Report (HESAR)                                        
Period of Performance:  Date of award through 60 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

                 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)



 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AV  1 Each  
 A020 

FFP 
Safety Assessment Report (SAR)                                                                        
Period of Performance:  Date of award through 60 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AW  1 Each 
 A021 

FFP 
Failure Analysis and Corrective Action Report (FACAR)                                     
Period of Performance:  Date of award through 60 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

                 
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AX  1 Each 
 A022 

FFP 
Scientific and Technical Reports- Failure Modes, Effects and Criticality Analysis 
(FMECA) Report                                                                                       Period of 
Performance:  Date of award through 60 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AY  1 Each  
 A023 

FFP 
Test Plan- Factory Acceptance Test Plan and Procedures                                 
Period of Performance:  Date of award through 60 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AZ  1 Each 
 A024 

FFP 
Test Report- Factory Acceptance Test Report                                                    
Period of Performance:  Date of award through 60 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

                 

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)



 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003BA  1 Each 
 A025 

FFP 
Test Plan- GAT Plan and Procedures                                                                   
Period of Performance:  Date of award through 12 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003BB  1 Each 
 A026 

FFP 
Test Report- GAT Report                                                                                     
Period of Performance:  Date of award through 12 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

                 
  
 
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003BC  1 Each 
 A027 

FFP 
Frequency Allocation Data                                                                                   
Period of Performance:  Date of award through 60 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003BD  1 Each  
 A028 

FFP 
Technical Report- Studies and Services- Operator Job Task List (JTL)             
Period of Performance:  Date of award through 60 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003BE  1 Each  
 A029 

FFP 
Technical Report- Studies and Services- Maintenance Task List (MTL)             
Period of Performance:  Date of award through 60 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

                 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)



 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003BF  1 Each 
 A030 

FFP 
Diminishing Manufacturing Sources and Material Shortages (DMSMS) 
Implementation Plan                                                                                              
Period of Performance:  Date of Award through 60 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003BG  1 Each 
 A031 

FFP 
Description and Configuration DMSMS Health Analysis Report                          
Period of Performance:  Date of Award through 60 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

                 
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003BH  1 Each 
 A032 

FFP 
Logistics Product Data Summaries                                                                       
Period of Performance:  Date of Award through 60 months. 
FOB: Destination 
  

   
  
 
 NET AMT 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003BJ  1 Each 
 A033 

FFP 
Engineering Data for Provisioning (EDFP)                                                              
Period of Performance:  Date of Award through 60 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003BK  1 Each   
 A034 

FFP 
Parts List- Operator & Field/Unit Level Spares and Consumables List               
Period of Performance:  Date of Award through 60 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

                 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)



 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003BL  1 Each  
 A035 

FFP 
Commercial Off-the-Shelf (COTS) Manual and Associated Supplemental Data- 
Operator's Manual                                                                                               
Period of Performance:  Date of Award through 60 months. 
FOB: Destination 
  

   
  
 
 NET AMT 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003BM  1 Each 
 A036 

FFP 
Commercial Off-the-Shelf (COTS) Manual and Associated Supplemental Data- 
Field Maintenance Technical Manual                                                                   
Period of Performance:  Date of Award through 60 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

                 
  
 
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003BN  1 Each 
 A037 

FFP 
Technical Report- Studies and Services- Technical Data Sheet (Quick Reference 
Guide)                                                                                                   Period of 
Performance:  Date of Award through 60 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003BP  1 Each 
 A038 

FFP 
Technical Manual (TM) Validation Plan                                                                 
Period of Performance:  Date of Award through 60 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003BQ  1 Each   
 A039 

FFP 
Technical Manual (TM) Validation Certificate                                                       
Period of Performance:  Date of Award through 60 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

                 

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)



 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003BR  1 Each  
 A040 

FFP 
Training Materials- Operator Training                                                                  
Period of Performance:  Date of Award through 60 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003BS  1 Each  
 A041 

FFP 
Training Materials- Maintainer Training                                                                
Period of Performance:  Date of Award through  60 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

                 
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003BU  1 Each 
 A042 

FFP 
Depot Maintenance Production Report                                                                
Period of Performance:  Date of Award through 60 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003BV  1 Each  
 A043 

FFP 
Item Unique Identification (IUID) Marking and Verification Report                         
Period of Performance:  Date of Award through 60 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003BW  1 Each 
 A044 

FFP 
Status of Government Furnished Equipment (GFE) Report                                 
Period of Performance:  Date of Award through 60 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

                 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)



 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003BX  1 Each  
 A045 

FFP 
Maintainability/Testability Demonstration Plan                                                      
Period of Performance:  Date of Award through 60 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003BY  1 Each 
 A046 

FFP 
Maintainability/Testability Demonstration Report                                                   
Period of Performance:  Date of Award through 60 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

                 
  
 
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003BZ  1 Each 
 A047 

FFP 
Technical Report- Studies and Services- System Secuirty Engineering (ESS) 
Implementation Plan                                                                                              
Period of Performance:  Date of award through 60 months. 
FOB: Destination 
  

   
  
 
 NET AMT 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003CA  1 Each 
 A048 

FFP 
Technical Report- Studies and Services- System Secuirty Engineering (SSE) 
Verification and Validation Plan                                                                            
Period of Performance:  Date of award through 60 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003CB  1 Each 
 A049 

FFP 
Program Protection Implementation Plan (PPIP)                                                     
Period of Performance:  Date of award through 60 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

                 

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)



 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003CC  1 Each 
 A050 

FFP 
Technical Report- Studies and Services- System Security Engineering (SSE) 
Verification and Validation Report                                                                        
Period of Performance:  Date of award through 60 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003CD  1 Each 
 A051 

FFP 
Technical Report- Studies and Services- DIACAP Support Documentation         
Period of Performance:  Date of award through 60 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

                 
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004      
 Software/Firmware 

FFP 
IAW SOW 3.3.3 
 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AA  1 Each 
 Threatloads 

FFP 
CLASSIFIED Deliverable. IAW SOW 3.3.3, the contractor shall deliver one 
threatload for initial production systems. This includes one for the 5 initial 
production systems, not one per system.                                                          Period 
of Performance: Date of award through 12 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AB  1 Each  
 System Software/Firmware 

FFP 
Period of Performance: Date of award through 12 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

                 

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)



 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AC  1 Each 
 Threatload Loading Software 

FFP 
Period of Performance: Date of award through 12 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AD  1 Each 
 Threatload Developer Tool 

FFP 
Period of Performance: Date of award through 12 months. 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

                 
  
 
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005      
 Training Sessions 

FFP 
The contractor shall provide personnel and resources to conduct training sessions 
for operation and maintenance of the systems with Government approved training 
material IAW SOW 3.6.6.2.                                                         
 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0005AA  1 Each 
 Operator Training 

FFP 
Period of Performance:  Months 13 through 24. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
 
 
 

(b) (4)

(b) 

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0005AB  1 Each 
 Maintainer Training 

FFP 
Period of Performance:  Months 13 through 24. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0005AC  UNDEFINED Lot 
 Travel for Operator/Maintainer Training 

COST 

Travel in support of CLINs 0005AA and 0005AB.   Travel for training has a 
NTE value.  Travel shall be in accordance with the Joint Travel Regulations 
(JTR).  Travel shall be invoiced at cost and will be reimbursable for actuals per 
Section H-1.                                                                                                            
Period of Performance:  Months 13 through 24. 

FOB: Destination 

 

 

 MAX COST 

   
   
 
 
 

(b) (4)

(b) (4)

(b) (4)(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0006  1 Lot  
 Materials & Parts/Spares 

FFP 
The contractor shall provide a recommended initial operator and field/unit level 
spares and consumables list IAW SOW 3.6.4.  The list is incorporated into the 
contract award through Attachment J3, Materials & Parts.                     Period of 
Performance:  Months 1 through 60. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0007  UNDEFINED  
 Maintenance and Repair 

FFP 
The contractor shall provide repair services, full system restore processes, and 
services for hardware, software/firmware, and repair parts and trouble shooting 
that shall redmedy system failures IAW SOW 3.6.7.                  
 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 
    

     
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0007AA  1 Each 
 Labor for Maintenance and Repair 

FFP 
Fully burdened rates are incorporated into the contract, Attachment J4, 
Maintenance & Repair Pricing Spreadsheet.  Any orders placed will not exceed 
these rates.                                                                                             Period of 
Performance:  Months 13 through 24. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0007AB  1 Each 
 Shipping (return) costs 

FFP 
Shipping (return) location is SAIC, 4801-C Rivers Ave, N. Charleston, SC 29406                                                                                                              
IAW  Attachment J4, Maintenance & Repair Pricing Spreadsheet.                                     
Period of Performance:  Months 13 through 24. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 
    

     
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0008  1 Each 
 Engineering Support Services (ESS) 

FFP 
The Contractor shall provide technical and ESS on a fixed price basis IAW SOW 
3.3.1.  Fully burdened rates are incorporated into the contract, Attachment J5, ESS 
Pricing Spreadsheet.  Any orders placed will not exceed these rates.                                                                
Period of Performance:  Date of Award through 12 months. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0101     
 Software/Firmware 

FFP 
IAW SOW 3.3.3 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

                 
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0101AA  1 Each 
 Threatloads 

FFP 
CLASSIFIED Deliverable                                                                                                  
Period of Performance:  Months 13 through 24. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0101AB  1 Each 
 System Software/Firmware 

FFP 
Period of Performance:  Months 13 through 24. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 
    

     
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0101AC  1 Each   
 Threatload Loading Software 

FFP 
Period of Performance:  Months 13 through 24. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0101AD  1 Each 
 Threatload Developer Tool 

FFP 
Period of Performance:  Months 13 through 24. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 
    

     
  
 
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0102  1 Each 
 Engineering Support Services (ESS) 

FFP 
The Contractor shall provide technical and ESS on a fixed price basis IAW SOW 
3.3.1.  Fully burdened rates are incorporated into the contract, Attachment J5, ESS 
Pricing Spreadsheet.  Any orders placed will not exceed these rates.       
Period of Performance:  Months13 through 24. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0201     
 Software/Firmware 

FFP 
IAW SOW 3.3.3 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

                 
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0201AA  1 Each 
 Threatloads 

FFP 
CLASSIFIED Deliverable                                                                                         
Period of Performance:  Months 25 through 36. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0201AB  1 Each 
 System Software/Firmware 

FFP 
Period of Performance:  Months 25 through 36. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 
    

     
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0201AC  1 Each 
 Threatload Loading Software 

FFP 
Period of Performance:  Months 25 through 36. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0201AD  1 Each   
 Threatload Developer Tool 

FFP 
Period of Performance:  Months 25 through 36. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 
    

     
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0202  UNDEFINED    
 Training Sessions 

FFP 
The contractor shall provide personnel and resources to conduct training sessions 
for operation and maintenance of the systems with Government approved training 
material IAW SOW 3.6.6.2. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0202AA  1 Each   
 Operator Training 

FFP 
Period of Performance:  Months 25 through 36. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 
    

     
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0202AB  1 Each 
 Maintainer Training 

FFP 
Period of Performance:  Months 25 through 36. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0202AC  UNDEFINED Lot 
 Travel for Operator/Maintainer Training 

COST 

Travel in support of CLINs 0202AA and 0202AB.  Travel for training has a NTE 
value.  Travel shall be in accordance with the Joint Travel Regulations (JTR).  
Travel shall be invoiced at cost and will be reimbursable for actuals, per Section 
H-1.                                                                                                      Period of 
Performance:  Months 25 through 36. 

FOB: Destination 

 

 

 MAX COST  

   
   
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0203     
 Maintenance and Repair 

FFP 
The contractor shall provide repair services, full system restore processes, and 
services for hardware, software/firmware, and repair parts and trouble shooting that 
shall redmedy system failures IAW SOW 3.6.7. 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0203AA  1 Each 
 Labor for Maintenance and Repair 

FFP 
Fully burdened rates are incorporated into the contract, Attachment J4, 
Maintenance & Repair Pricing Spreadsheet.  Any orders placed will not exceed 
these rates.                                                                                              Period of 
Performance:  Months 25 through 36. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 
    

     
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0203AB  1 Each 
 Shipping (return) costs 

FFP 
Shipping (return) location is SAIC, 4801-C Rivers Ave, N. Charleston, SC 29406                                                                                                                      
IAW  Attachment J4, Maintenance & Repair Pricing Spreadsheet.                                    
Period of Performance:  Months 25 through 36. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0204  1 Each 
 Engineering Support Services (ESS) 

FFP 
The Contractor shall provide technical and ESS on a fixed price basis IAW SOW 
3.3.1.  Fully burdened rates are incorporated into the contract, Attachment J5, ESS 
Pricing Spreadsheet.  Any orders placed will not exceed these rates.                            
Period of Performance:  Months 25 through 36. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 
    

     
  
 
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0301     
 Software/Firmware 

FFP 
IAW SOW 3.3.3 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0301AA  1 Each 
 Threatloads 

FFP 
CLASSIFIED Deliverable                                                                                                          
Period of Performance:  Months 37 through 48. 
FOB: Destination 
 

   
  
 
 MAX  

NET AMT 
 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0301AB  1 Each 
 System Software/Firmware 

FFP 
Period of Performance:  Months 37 through 48. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 
    

     

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)



 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0301AC  1 Each  
 Threatload Loading Software 

FFP 
Period of Performance:  Months 37 through 48. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0301AD  1 Each 
 Threatload Developer Tool 

FFP 
Period of Performance:  Months 37 through 48. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 
    

     
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0302     
 Training Sessions 

FFP 
The contractor shall provide personnel and resources to conduct training sessions 
for operation and maintenance of the systems with Government approved training 
material IAW SOW 3.6.6.2. 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0302AA  1 Each  
 Operator Training 

FFP 
Period of Performance:  Months 37 through 48. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 
    

     
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0302AB  1 Each  
 Maintainer Training 

FFP 
Period of Performance:  Months 37 through 48. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0302AC  UNDEFINED Lot 
 Travel for Operator/Maintainer Training 

COST 

Travel in support of CLINs 0302AA and 0302AB.  Travel for training is a NTE 
value.  Travel shall be in accordance with the Joint Travel Regulations (JTR).  
Travel shall be invoiced at cost and will be reimbursable for actuals, per Section 
H-1.                                                                                                            Period 
of Performance:  Months 37 through 48. 

FOB: Destination 

 

 

 MAX COST 

   
   
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0303     
 Maintenance and Repair 

FFP 
The contractor shall provide repair services, full system restore processes, and 
services for hardware, software/firmware, and repair parts and trouble shooting that 
shall redmedy system failures IAW SOW 3.6.7. 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

                 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0303AA  1 Each 
 Labor for Maintenance and Repair 

FFP 
Fully burdened rates are incorporated into the contract, Attachment J4, 
Maintenance & Repair Pricing Spreadsheet.  Any orders placed will not exceed 
these rates.                                                                                               Period of 
Performance:  Months 37 through 48. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 
    

     
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0303AB  1 Each 
 Shipping (return) costs 

FFP 
Shipping (return) location is SAIC, 4801-C Rivers Ave, N. Charleston, SC 29406                                                                                                                      
IAW  Attachment J4, Maintenance & Repair Pricing Spreadsheet.                                    
Period of Performance:  Months 37 through 48. 
FOB: Destination 
 

   
  
 
 MAX  

NET AMT 
 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0304  1 Each 
 Engineering Support Services (ESS) 

FFP 
The Contractor shall provide technical and ESS on a fixed price basis IAW SOW 
3.3.1.   Fully burdened rates are incorporated into the contract, Attachment J5, 
ESS Pricing Spreadsheet.  Any orders placed will not exceed these rates.                                                       
Period of Performance:  Months 37 through 48. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 
    

     
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0401     
 Software/Firmware 

FFP 
IAW SOW 3.3.3 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

                 
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0401AA  1 Each 
 Threatloads 

FFP 
CLASSIFIED Deliverable                                                                                                          
Period of Performance:  Months 49 through 60. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 
    

     
  
 
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0401AB  1 Each 
 System Software/Firmware 

FFP 
Period of Performance:  Months 49 through 60. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 
    

     
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0401AC  1 Each 
 Threatload Loading Software 

FFP 
Period of Performance:  Months 49 through 60. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 
    

     
  
 
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0401AD  1 Each 
 Threatload Developer Tool 

FFP 
Period of Performance:  Months 49 through 60. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 
    

     
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0402     
 Training Sessions 

FFP 
The contractor shall provide personnel and resources to conduct training sessions 
for operation and maintenance of the systems with Government approved training 
material IAW SOW 3.6.6.2. 
FOB: Destination 
  

 

   
  
 
 NET AMT 
 
    

                 
  
 
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0402AA  1 Each  
 Operator Training 

FFP 
Period of Performance:  Months 49 through 60. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 
    

     
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0402AB  1 Each 
 Maintainer Training 

FFP 
Period of Performance:  Months 49 through 60. 
FOB: Destination 
 

   
  
 
 MAX  

NET AMT 
 
    

     
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0402AC  UNDEFINED Lot 
 Travel for Operator/Maintainer Training 

COST 

Travel in support of CLINs 0402AA and 0402AB.  Travel for training is a NTE 
value.  Travel shall be in accordance with the Joint Travel Regulations (JTR).  
Travel shall be invoiced at cost and will be reimbursable for actuals, per Section 
H-1.                                                                                                            Period 
of Performance:  Months 49 through 60. 

FOB: Destination 

 

 

 MAX COST 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0403  UNDEFINED   
 Maintenance and Repair 

FFP 
The contractor shall provide repair services, full system restore processes, and 
services for hardware, software/firmware, and repair parts and trouble shooting 
that shall redmedy system failures IAW SOW 3.6.7. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 
    

     
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0403AA  1 Lot 
 Labor for Maintenance and Repair 

FFP 
Fully burdened rates are incorporated into the contract, Attachment J4, 
Maintenance & Repair Pricing Spreadsheet.  Any orders placed will not exceed 
these rates.                                                                                               Period of 
Performance:  Months 49 through 60. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 
    

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0403AB  1 Lot 
 Shipping (return) costs 

FFP 
Shipping (return) location is SAIC, 4801-C Rivers Ave, N. Charleston, SC 29406                                                                                                                      
IAW  Attachment J4, Maintenance & Repair Pricing Spreadsheet.                                    
Period of Performance:  Months 49 through 60. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 
    

     
 
 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)



ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0404  1 Each 
 Engineering Support Services (ESS) 

FFP 
The Contractor shall provide technical and ESS on a fixed price basis IAW SOW 
3.3.1.   Fully burdened rates are incorporated into the contract, Attachment J5, 
ESS Pricing Spreadsheet.  Any orders placed will not exceed these rates.                                                
Period of Performance:  Months 49 through 60. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 
    

     
 
ORDERING PROCEDURES 
B.1 Ordering Procedures 
Marine Corps Systems Command intends to award multiple, firm-fixed-priced, Indefinite Delivery, Indefinite 
Quantity (IDIQ) contracts.  These contracts will be awarded for the purpose of fulfilling Counter-Radio Electronic 
Warfare (CREW) Marine Expeditionary Unit (MEU) Special Operations Capable (SOC) Systems, with associated 
sustainment, engineering and depot services, logistics support, and training to the Marine Corps Operating force.  
Upon contract award, each awardee will receive issuance of Delivery Order 0001 for procurement of the minimum 
contract order quantity of five (5) Initial production Systems, which will be subjected to GAT in accordance with the 
contract.  Upon successful completion of GAT, each awardee will receive a fair opportunity to compete for the 
follow on production units, which will be issued on a best value basis.  
Additional Production Unit Quantity Orders 
Any orders for production units beyond the initial production unit quantity are anticipated to be done via Fair 
Opportunity if all terms and conditions of the delivery order are met, including successful completion of GAT. 
It is the Government’s intent that only the delivery orders for follow on production quantities will be competed via 
the fair opportunity procedures.  Support CLINs for any production unit delivery orders awarded will be issued to 
the successful contractor in order to support the units being procured (e.g., training, spares, CDRLS, ESS) utilized   
B.2 Fair Opportunity Procedures 
Requests for Proposal for any order utilizing Fair Opportunity will be issued by the Contracting Officer.  The RFP 
and proposals may be solicited/submitted by mail, by facsimile, or electronically (such as e-mail).  
The Fair Opportunity RFP will include, at a minimum, the following: a description of the supplies/services required 
(to include quantities); delivery terms and conditions; period of performance; the requirements and method of 
proposal submission; evaluation criteria and procedures. Fair Opportunity RFPs may be contingent upon availability 
of funds.  
Receipt of a Fair Opportunity RFP or submission of a Fair Opportunity proposal in no way obligates the Government 
to make a delivery order award.  
The Government will use a best value tradeoff process in evaluating proposals for the follow-on production 
quantities, using the following factors, listed in descending order of importance: 
Factors for Evaluation 

1. Technical (to include the ability of the offeror to meet or exceed performance parameters from the 
proposal that were incorporated into the offeror’s contract).   

2. Delivery schedule  
3. Past performance on previous orders and other contracts  
4. Price  
5. Impact on current orders 

The Government reserves the right to issue any Delivery Orders without discussions. 

(b) (4)

(b) (4)



B. 3 Minimum Contract/Order Requirement 
The Government is obligated to purchase and the contractor is obligated to provide all products and work as required 
for the minimum amount covered by this contract. The guaranteed minimum purchase is five (5) Initial Production 
Systems from CLIN 0001. 
The minimum contract/order requirement will be fulfilled by the issuance of Delivery Order (DO) 0001 to each 
awardee.  
 B.3-1 Maximum Contract/Order Limitations 
Each awarded IDIQ contract will have a maximum contract/order limitation of $90,000,000.00  
B.4 Delivery Order Issuance  
Delivery orders will be placed against this contract by the Government using a DD Form 1155.  In accordance with 
FAR clause 52.216-18, orders may be issued orally, by mail, by facsimile, or electronically (such as email).  If 
mailed or transmitted by facsimile, a delivery order is considered “issued” when the Government deposits the order 
in the mail or transmits the order by facsimile.  Mailing includes transmittal by U.S. mail or private delivery services.  
If issued electronically, the order is considered “issued” when an executed order has been sent to the contractor 
electronically by the Government. 
Orders for items that do not include Fair Opportunity for the production units will be made as described above and 
will be done in accordance with the ordering periods.  
The pricing on delivery orders that cross ordering periods will be based upon the pricing that is effective at the time 
the order is issued, and will be effective throughout the period of performance for the delivery order.  
B.5 Ordering Period 
Delivery Orders will be placed against this contract, within a period of five (5) years after the award date of the 
contract. 
 B.6 Ordering Agency 
The agency authorized to place Delivery Orders against this contract is: 
 Commander 
 Marine Corps Systems Command 
 2200 Lester Street 
 Quantico, VA 22134 
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Statement of Work for CREW MEU(SOC) 

1.0 Scope 
The United States Marine Corps (USMC) Counter Radio-Controlled Improvised Explosive 
Device (RCIED) Electronic Warfare (CREW) Marine Expeditionary Unit (MEU) Special 
Operations Capable (SOC) Program initiative, hereafter referred to as CREW MEU(SOC), 
addresses urgent and compelling operational requirements to counter the threat posed by 
RCIEDs.   

1.1 Background 
The CREW MEU(SOC) program addresses an urgent and compelling need for a capability to 
counter the threat posed by Improvised Explosive Devices (IED)s.  The CREW MEU(SOC) 
systems will provide our fighting forces with an IED defeat capability, superior to the Counter 
RCIED systems currently available, in an effort to defeat a constantly evolving threat.  

1.2 Program Description 
The CREW MEU(SOC) systems will operate worldwide, supporting United States (U.S.) Forces’ 
dominance over the electromagnetic spectrum, and will not require new or unique 
communication systems, but will operate within the bandwidth and quality of service of current 
and future systems.  The CREW MEU(SOC) systems will be capable of functioning in a stand-
alone mode (as do legacy systems).   
 
While there are several CREW system designs in various stages of development, production, 
fielding, and sustainment, there is an urgent need to provide Marines protection from current and 
emerging threats.  The CREW MEU(SOC) program will use Non Developmental Item (NDI) 
based Dismounted systems that are able to counter current and emerging threats.  The specific 
operational and technical requirements of the NDI based systems to be procured will be provided 
throughout this Statement of Work (SOW) and the Performance Specification (PSPEC). 

2.0 Applicable Documents 
The Contractor shall utilize the revision effective as of the date of Request for Proposals (RFP) 
release for each of the documents listed in the following subparagraphs and to the extent 
specified in the requirements of this SOW.   
 
Unless otherwise indicated, copies of federal and military specifications, standards, and 
handbooks are available on the internet at the Department of Defense (DoD) Single Stock Point 
at http://dodssp.daps.dla mil.  Joint Chief of Staff, DoD Directives (DoDD), DoD Instructions (DoDI) 
and Publication documents can be found on http://www.dtic.mil/whs/directives.  Non- 
Government documents should be obtained from the commercial sources.  
 
The specifications, standards, and handbooks listed form a part of this SOW to the extent cited 
herein. All reference documents may be used for guidance unless otherwise specified within the 
body of this SOW.  Guidance documents may be used as an aid in identifying applicable topics to 
be addressed consistent with meeting the requirements of the contract.  The Contractor shall 
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3.2 Program Management 
The Contractor shall establish and maintain a Program Management (PM) process that ensures 
all work associated with this SOW is completed on time and meets all technical objectives within  
the Government’s requirements.  PM shall include appropriate metrics and tracking processes to 
allow clear visibility into the program.  The Contractor shall designate a Program Manager who 
will be accountable and responsible for all work conducted within this contract and ensure that 
all work is planned and executed in a manner that will achieve all management, technical, 
logistics, financial and schedule requirements.  The Contractor shall report current progress in a 
Management Information System (MIS) Dashboard report (A003) using a graphic form by 
comparison of their planned objectives for flow of data, materials and components into 
manufacturer of end items as related to delivery requirements. 

3.2.1 Schedule Management 
The Contractor shall develop and maintain an Integrated Master Schedule (IMS) (A004) for 
program control, status monitoring and reporting purposes necessary to successfully execute this 
contract.  The IMS shall include the efforts of all activities, including Contractor, key supplier, 
and sub-Contractor, and present a current, integrated view of the contract schedule that is 
consistent with resource plans and other approved documentation.  The IMS shall be sufficiently 
detailed such that critical and high-risk efforts are identified and planned as realistically as 
possible to assure executability.  
 
The IMS shall be structured by logically linking program activities, program milestones, planned 
events, major tasks and efforts, including but not limited to  Fabrication Schedule and Testing 
Schedule from contract award to contract completion.  The IMS shall be extended and expanded 
as the contract progresses and when additional insight is needed.  The Contractor shall notify the 
PCO in writing within 72 hours of any anticipated or projected work stoppages or delays that will 
impact the schedule five (5) working days or more.  The Contractor shall provide work-around 
and/or recovery schedules/plans, and associated impacts due to schedule changes.   
 
At a minimum, all monthly submissions shall include a written schedule analysis to identify, 
document and communicate changes of five (5) working days or greater to:  
 

• Project Critical Path,  
• Next major schedule event, milestone or other tasks, and 
• Near Critical Path task/activity actual start and/or actual finish date variances (5 days 

float). 
 

The schedule narrative shall address progress to date and discuss any significant schedule 
changes (e.g.: added/deleted tasks, any significant logic revisions and all programmatic schedule 
assumption changes.)   

3.2.2 Meetings 
The Contractor shall coordinate, schedule, prepare, conduct, facilitate, and participate in reviews, 
meetings, and conferences specified herein.  Meetings may be enabled through the use of 
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Defense Connect Online (DCO) or Secure Video Teleconference Center (SVTC).  The 
Government reserves the right to attend meetings between the prime and sub-Contractors.  The 
Contractor shall provide presentation materials (A005).  Read-ahead Contractor presentation 
materials shall be delivered to the Government at least three (3) working days prior to all 
meetings.  The Contractor shall provide and agenda (A006) and minutes to support meetings 
(A007).  At a minimum, the Contractor shall support meetings identified within the following 
paragraphs: 

3.2.2.1 Post Award Kickoff Meeting 
The Contractor shall provide for a one day classified and unclassified post award kickoff meeting 
within two (2) weeks of contract award at the Contractor’s production facility.  Additional 
meeting spaces shall be made available to enable Classified or Unclassified follow-on 
discussions.  The Contractor shall provide a detailed briefing on their management and contract 
execution strategy as well as their detailed program schedule.  Additionally, special interest and 
possibly classified topics incorporated into the CREW MEU(SOC) systems’ shall be briefed at 
the kickoff meeting included but not limited to: 
 

• Program management approach, 
• Organizational structure, 
• Schedule, 
• System Design and Performance, 
• Past Testing/Results that demonstrate meeting PSPEC requirements, 
• RFD/RFW from PSPEC, 
• SSE/IA status,  
• Risk/Opportunity assessment,  
• Quality Management,  
• Production Readiness including Manufacturing Readiness,  
• Environmental, Safety and Occupational Health (ESOH) program and hazard status,  
• Human Systems Integration,  
• Built-In-Test (BIT) Capabilities,  
• Counterfeit Parts and Materials,  
• Supply Support/Provisioning,  
• Technical Manual and  
• Training. 

3.2.2.2 Monthly Progress Meetings 
The Contractor shall schedule monthly progress meetings with the Government to enable 
deliverables on the contract and monitor progress.  These can be conducted via teleconference, 
DCO or SVTC. 

3.2.2.3 Technical Interchange Meetings 
Technical Interchange Meetings (TIMs) will be scheduled, as required by the  Government 
Integrated Product Team ((IPT) and/or Working Groups (WGs) to focus on specific 
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supportability and engineering discussions.  TIMs may include topics such as interfaces, IA, SSE, 
technical manuals, training materials, etc., during the execution of this contract.  The Contractor 
shall host a TIM for Special Security Engineering (SSE) within 60 days of contract award.  The 
Contractor shall be provided with not less than one (1) week advance notice of the date of any 
planned TIM and shall provide necessary resources.  TIMs may be conducted in person, via DCO 
or SVTC.  

3.2.3 Integrated Product Team (IPT) 
The Contractor shall participate with the Government on IPTs and lower level WGs to ensure 
integrated and coordinated work across all elements of the CREW MEU(SOC) program.  The 
functional areas for Acquisition Management, Production, Systems Engineering (SE), 
Supportability, Test and Evaluation (T&E), Safety and Human Systems Integration (HSI) are 
represented on Government IPTs.  

3.2.4 Data Management 
The Contractor shall use the Government furnished Integrated Data (Digital) Environment (IDE) 
(to include Non-classified Internet Protocol Router (NIPR) or Secret Internet Protocol Router 
(SIPR) or both) to document all aspects of the program, including the production drawings, 
integration and test engineering efforts, the Contractor's SE efforts, integrated logistics support 
efforts, and the Contractor's PM effort.  Information concerning IDE use, file structure, and 
access will be provided as GFI.  Access to the IDE will require the issuance of DoD approved 
Public Key Infrastructure (PKI) certificates.  A maximum of three PKI certificates will be 
allowed for each Contractor.  The Government reserves the right to review all data associated 
with the CREW MEU(SOC) systems.  

3.2.5 Risk and Opportunity Management 
The Contractor shall maintain a robust and proactive Risk/Opportunity Management program 
and process that identifies and evaluates program risks and opportunities and executes 
mitigation/capture strategies, as appropriate.  All aspects of the program shall be assessed for 
potential risk and opportunity including technical, environmental, safety, cost, and schedule 
components.  This process shall be institutionalized and work across the Contractor's entire IPT 
structure. 

3.2.5.1 Risks 
Risks shall be evaluated as to their impact on Cost, Schedule, and Performance objectives. 
Mitigation plans, that will reduce the risks to an acceptable management level, shall be put into 
place for all risks assessed as either high or medium IAW the criteria contained in the Joint 
CREW (JCREW) Increment 1, Block 1 (I1B1) Risk Management Plan provided as GFI.  
Mitigation/burn down plans shall be managed and updated as contract performance proceeds and 
shall be identifiable in the IMS.  All risks shall be identified and reported to the Government in 
the Contractor’s Progress, Status and Management Report (CPS&MR) (A008).  
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3.2.5.2 Opportunities 
Opportunities shall be evaluated as to their potential to provide early deliveries or enhanced 
technical performance. Capture plans shall be put into place for all opportunities assessed as 
either high or medium.  All Capture plans shall be analyzed to weigh the potential benefit against 
the cost that would be incurred to ensure a positive outcome.  Capture plans shall be managed 
and updated as contract performance proceeds.  All opportunities shall be identified and reported 
to the Government in the monthly report as part of CDRL (A008). 

3.3 System Engineering 
The Contractor shall document, integrate, manufacture, and test CREW MEU(SOC) systems to 
meet the  PSPEC.  The Contractor shall observe strict SE change management processes using 
ANSI/EIA-649-B and MIL-HDBK-61A (SE) as guidance and shall document revisions to any 
design documentation related to design baselines in the Baseline Description Document (BDD) 
(A009).  The Contractor shall maintain a Configuration Management (CM) process capable of 
processing required configuration changes in a timeframe that enables identification, evaluation, 
and implementation of proposed changes without impact to production schedules.  Any changes 
to the approved product baseline shall be processed IAW the PMS 408 CM Plan and the PMS 
408 Load Set Development Change Process provided as GFI at contract award.   
 
Any deviations, waivers, and engineering changes shall be defined via Requests for Deviations 
(RFDs) (A010), Request for Waivers (RFWs) (A011), and Engineering Change Proposals 
(ECPs) (A012) to the Government for review and approval.  The Government is the 
determination authority for execution of all Class I ECPs.  A Class I ECP covers those changes 
that affect form, fit, function, interfaces, production schedule, or logistics support.  The 
Contractor shall ensure the Government is informed of all Class II changes prior to 
implementation, Notice of Revisions (A013).  The product baseline is established by As Build 
Configuration List (ABCL) (SOW paragraph 3.1.1) and Software Version Description (SVD) 
(SOW paragraph 3.3.3) delivered with initial system tested by the government. 

3.3.1 Engineering Support Services (ESS) 
The Contractor shall provide technical and ESS on a fixed price basis as directed by Government 
issued delivery order.  In accordance with delivery order, the Contractor may be required to 
provide the necessary personnel, equipment and facilities to execute tasks to include 
troubleshooting of electronic/electrical hardware; generation of test, status, engineering cost 
analysis, verification and validation of system operational specifications; sustainment 
engineering; training; travel and field support.  The task will be summarized in a technical report 
(A014).  The Contractor shall include the following in their CPS&MR (A008):  
 

• Summary of any issues encountered, 
• Estimate of percent complete,  
• Summary of work accomplished.  
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3.3.2 Configuration Management (CM) 
The Contractor shall implement a Configuration Management program using ANSI/EIA-649-B 
and MIL-HDBK-61A(SE) as guidance.  The Contractor’s CM efforts shall include configuration 
identification; configuration change control; hardware, software/firmware, and loadset CM, 
Configuration Status Accounting (CSA); and configuration data management.  The Contractor’s 
CM approach shall ensure management, control, and execution of all CM necessary to control 
the technical documents used to produce functional and physical characteristics of hardware, 
firmware, and software.   
 
The Contractor shall maintain a CM process capable of processing required configuration 
changes in a timeframe that enables identification, evaluation, and implementation of proposed 
changes without impact to production schedules.  The Contractor shall be responsible for 
ensuring that all Sub-Contractors also adhere to documented CM practices to ensure delivery of a 
quality product to the Government.  The Government shall be notified seven (7) working days in 
advance and have the opportunity to participate in all Contractor Configuration Control Board 
(CCCBs). 
 
The Government has a requirement to ensure that the latest technology is available at the time of 
order and subsequent delivery for the system. The Contractor shall implement program to 
continually provide technology upgrades, technology refreshment, and/or technology insertion to 
ensure that Contractor furnished subsystems, equipment, and software are not technologically 
obsolete at delivery of the production unit. This is a requirement of all production lot units, but 
changes shall be approved by the Government. Any technology upgrades or other changes shall 
be incorporated into future systems 
 
The Contractor shall provide any software changes, technical upgrades or version updates 
produced after initial software introduction, and shall ensure those changes are installed  in the 
applicable system/equipment before delivery; those changes shall also be provided to the 
government as a copy at delivery of the production units.  These changes shall also be reflected 
in the applicable documentation or manual that documents the baseline configuration and 
subsequent changes and provided to the Government as updated TDP or manuals.   Technology 
considered to be obsolete shall be replaced by the Contractor with current technology if any one 
of the following criteria is met: 
 

• Products not in production or expected to be phased out of production by the original 
equipment manufacturer within two years following production unit delivery.   

• Products no longer commercially supported or any component without a supplier 
documented plan to support for ten years following production unit delivery.  

• Products whose maintenance costs exceed replacement costs with current technology.  
 
The Contractor shall ensure that enhancements incorporated do not degrade performance.  For 
enhancement items that will potentially increase the cost of contract performance, removal of 
technically antiquated or unsupported equipment and replacement with technically superior 
equipment shall not occur without prior Government approval via an ECP (A012).  



M67854-14-D-2521 
 

Page 66 of 116 
 

 

 
Additionally, for any changes in technology or enhancement will require units to undergo testing 
to ensure that they meet the requirements of the contract, the contractor shall be responsible for 
the costs of the testing to be accomplished. 

3.3.2.1 Contractor Configuration Control Board (CCCB) 
The Government will have approval of all Class I changes from the approved Product Baseline 
for the CREW MEU(SOC) systems.  The product baseline is established by the ABCL and SVD 
delivered to the Government with the Initial systems.  The CCCB is formed to review 
Engineering Change Proposals (ECPs) and make a recommendation to approve or not approve 
the proposed change.  Members advise and recommend, but the authority for Class I changes  
rests with the Government.  The CCCB membership shall represent the user (Government 
[observer or member]) and the six primary functions; Procurement, Logistics which includes 
Training and Maintenance, SE, Program Control (Budget), Test and Evaluation, Safety, as well 
as Configuration Control, who serves as the CCCB secretariat. 

3.3.2.2 Reviews and Audits 
The Contractor shall support the Government in conducting reviews and audits.   Support shall 
include providing technical documentation, equipment, facilities and services, including 
disassembly and reassembly of systems.  The Contractor shall respond to findings, recommend 
corrective actions, and resolve all deficiencies identified during these reviews and audits. 

3.3.2.2.1 Physical Configuration Audit  
Under the production delivery order(s) the Contractor shall be prepared to assist and participate 
in the Government Physical Configuration Audit (PCA) to be conducted on production systems.  
Guidelines are contained in MIL-HDBK-61A, Section 8.  The objective and purpose of the PCA 
is to examine the actual configuration of the CREW MEU(SOC) systems being produced in 
order to verify that the related design documentation matches the item as specified in the 
contract.  In addition to the standard practice of assuring product verification, the PCA confirms 
that the Contractor’s manufacturing processes, quality control system, measurement and test 
equipment, and training are adequately planned, followed, and controlled (A015).  Entrance 
Criteria for the PCA is as follows: 
 

• Audit Plan and agenda, 
• Specifications have been completed, and 
• All required documentation has been baselined. 

 
Exit Criteria for the PCA is as follows: 
 

• The design and manufacturing documentation match the item as specified in the contract, 
• All action items, critical RFAs, and non-critical RFAs captured and agreed upon with a 

plan for resolution, 
• Any changes to architecture products have been reviewed and, where appropriate, 

approved, 
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• Physical CIs meet product specifications, and 
• Performing activities demonstrate that SE, production, test and logistics processes 

conform with SE, production, test and logistics documentation (respectively).  

3.3.3 Software and Firmware 
The Contractor shall deliver a Software Version Description Document (SVD) (A016) for 
software and software/firmware products.  The SVD will be used to establish maintain the 
product baseline for all software.   Additional software/firmware deliverables and associated 
Contract Data Requirements List (CDRL) (in parentheses) are:  
 

• Threatloads (Human Readable Materials [A017]) 
• Software/Firmware Updates for receiver/transmitter 
• Threatload Loading Application – Graphical User Interface  (GUI)  Software Users 

Manual (SUM) (A018) 
• Threatload Developer Tool – GUI SUM (A018) 

 
The Contractor shall deliver software (GUI/application/software package) that represents the 
software documentation, and is software configuration on a CD-ROM,  labeled with appropriate 
system software name, version ID, and classification.    
 
The SVD shall detail all operating systems with their associated kernel version, configuration, 
operational libraries, and firmware.  The SVD shall also include a description of changes from 
the previous software/firmware baseline and essential work-around for known deficiencies.  The 
SVD shall identify all targeted hardware with descriptions of unique configurations if required.  
In addition, the SVD shall include applicable software and firmware installation procedures.  The 
SVD shall also list load set files that are compatible with the software/firmware release.  
 
The Contractor shall deliver two Software User’s Manuals (SUM) (A018).  A Threatload 
Loading Application SUM that provides detailed instructions for a system user to install/update 
software and operate the system.  A Threatload Developer Tool  
SUM shall also provide user instructions for updating and configuring “load sets” and restoring a 
system after being zeroized.   
 
The Contractor shall provide one threat load for the initial systems which provides the necessary 
threat coverage and in accordance with the PSPEC, and restricted range frequencies.  This shall 
also include, if required, system software and firmware changes to support all techniques to meet 
the  PSPEC including the threat load priority list (A017).  The Contractor shall also provide a 
human readable version of the threat load with a Threat Load Development Software Tool such 
as a GUI.  The Contractor shall deliver the threat load development software and programming 
tool.  The Contractor shall be required to deliver up to four additional threat loads per year for the 
period of performance of the contract based on updated threat lists.  
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3.3.4 Human Systems Integration 
The Contractor shall have a Human Systems Integration (HSI)  program that is IAW MIL-STD-
1472G, Department of Defense Design Criteria Standard Human Engineering and the  PSPEC.  
The Contractor’s HSI program shall identify and document all tasks for Operators, Maintainers 
and Support Personnel within the Human Engineering Systems Analysis Report (HESAR) 
(A019), developed from the top down functional analysis.  The HSI program shall be briefed 
during the Post Award Kickoff Meeting. 

3.3.5 Environmental, Safety and Occupational Health 
The Contractor shall ensure the CREW MEU(SOC) system manufacturing, production, 
demilitarization, and disposal complies with all applicable local, state, federal, and international 
environmental protection laws, regulations, treaties, and agreements for the period of 
performance of this contract, as well as IAW the  PSPEC.  The Contractor shall define its system 
safety program which identifies and evaluates safety and health hazards, define risk levels, and 
establish a safety program that manages the probability and severity of all hazards associated 
with development, use, and disposal of the system IAW MIL-STD-882E.  This shall include the 
identification of hardware and software related hazards and recommended mitigations to 
eliminate or reduce the hazards to a level acceptable to the Government.   
 
The Contractor shall make recommendations to hazards with the interface of this system with 
other systems, as contractually required.  The Contractor shall identify health hazards, evaluate 
proposed hazardous materials, and propose protective measures to reduce the associated risk to a 
level acceptable by the Government.  This information will be provided by the Contractor in a 
Safety Assessment Report (SAR) that shall include a signed statement that all identified hazards 
have been eliminated or associated risks controlled to acceptable levels and that the system is 
ready to test, field, or operate.  The Contractor shall provide Material Safety Data Sheets 
(MSDSs) as part of the SAR (A020).   

3.3.6 Failure Reporting, Analysis and Corrective Action System (FRACAS) 
The Contractor shall conduct FRACAS in accordance with the Contractor’s internal FRACAS. 
The Contractor’s FRACAS shall include a closed loop failure reporting system, procedures for 
analysis of failures to determine cause, and documentation for recording corrective actions taken.  
All hardware/software failures from system level down to the component level shall be subject to 
these requirements.  The Contractor shall notify the Government within 24 hours and document 
in the IDE any critical failure, which impacts cost, schedule, producibility, interface, 
performance, or safety.  Failures, which are not defined as critical, be documented and reported 
in the Government progress meetings reported in the CPS&M Report (A008), and the Contractor 
shall conduct and submit a Failure Analysis and Corrective Action Report (FACAR)  (A021).   
 
During GAT, failures, built-in test (BIT) anomalies (e.g., BIT failure to detect, BIT failure to 
isolate properly, and BIT false alarms), or non-conformances experienced from the end item level 
(Lowest Replaceable Unit [LRU] or lower) through the system level shall be subjected to the 
Contractor’s FRACAS.   The Contractor shall perform failure analyses on all reported failures 
and BIT anomalies to the level required to determine the cause of failure, define the failure 
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mechanism, and develop corrective actions to eliminate or limit their recurrence.  The Contractor 
shall document all failures, BIT anomalies, analysis and corrective actions via the FACAR.  
 
Corrective actions must meet the following criteria: 
 

• Be established (analytically or by test) as an effective corrective action to the satisfaction 
of the program office, and 

• Be scheduled for incorporation into production equipment via official change controls, as 
approved by the program office. 

3.3.6.1 Failure Review Board (FRB) 
The Contractor shall conduct a FRB IAW the Contractor’s approved FRACAS Plan and 
Procedures.  The Government shall be invited to participate as an active member of the FRB.  
The program office shall be notified of the FRB meeting dates at least 10 working days in 
advance.  The FRB shall meet as often as necessary.  However, the FRB shall not meet less 
frequently than monthly during any period when open failure reports exist. 

3.3.7 Failure Modes, Effects, and Criticality Analysis 
The Contractor shall deliver a Failure Modes, Effects, and Criticality Analyses (FMECA) (A022)  
to address all failure modes in the CREW MEU(SOC) systems.  The FMECA shall reflect the 
baseline design IAW Analysis Techniques for Reliability – Procedure for Failure Mode and 
Effects Analysis (FMEA), IEC 60812 ED.20 V: 2006.  The FMECA shall clearly identify those 
failure modes which are detectable by BIT.    

3.4 Test and Evaluation (T&E) 
The Contractor shall perform Factory Acceptance Testing on all systems and shall subject any 
and all failures to FRACAS as identified above.  For the initial systems, the systems must pass 
Factory Acceptance Testing, and will then be shipped in place for those portions of GAT that are 
to be performed at the Contractor facility.  Government personnel will witness the GAT events 
performed at the Contractor facility.  Data collection will be performed by Contractor and 
Government personnel. Once this portion of GAT has been successfully completed, the systems 
will then be shipped to the Government testing facilities for the remainder of GAT. 

3.4.1 Factory Acceptance Testing 
All systems shall undergo Factory Acceptance Testing,  The Contractor shall conduct Factory 
Acceptance Testing on all systems to validate that the systems are of high quality, free of defects, 
are operational upon delivery, and that the system performance meets or exceeds that proposed 
via the Contractor’s proposal (as incorporated into the contract) and demonstrated during the 
GAT.  The Contractor shall submit for approval a Factory Acceptance Test Plan (A023) and 
procedures that will be used to evaluate the system performance and manufacturing procedures 
for meeting the PSPEC and contract requirements. 
 
The Contractor shall notify the Contracting Officer Representative (COR) ten (10) days prior to 
acceptance testing of each production lot.  The COR or his/her representative may witness the 
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final acceptance testing.  However, the Contractor need not delay testing to allow COR 
attendance.   
 
The Contractor shall conduct Factory Acceptance Testing at the Contractor’s facility to maximize 
the use of bench and subsystem testing.  Factory Acceptance Testing shall not include range 
testing.  The Contractor is responsible for establishing a production schedule and conducting 
sufficient subsystem and component testing to ensure that the final production systems achieve 
the required quality and performance levels.  Acceptance testing plans and procedures should 
include, at a minimum, the ability of CREW MEU(SOC) systems to comply with the 
requirements indicated for contract verification in the PSPEC.  The Contractor shall submit a 
Factory Acceptance Test Report (A024) at the conclusion of Factory Acceptance Test. 

3.4.2 Government Acceptance Testing (GAT) 
Government Acceptance Testing (GAT) is a series of tests performed on the initial systems, 
which when complete and approved, demonstrates that the Contractor can furnish a product that 
conforms to all contract requirements.   Proposed performance levels will become the contract 
threshold levels, if they are above Government threshold values.   
 
The Contractor shall deliver a Government Acceptance Test Plan (A025) and Test Report (A026) 
for verification of those PSPEC items as listed as Contractor in Section 4, Verification, Table 3, 
Requirement Verification Cross Reference Matrix in the PSPEC.  The Contractor shall be 
prepared to execute the GAT at their facility 90 days after contract award.  Systems must pass 
GAT  for the Contractor to proceed to competition for further production systems.  Within 180 
calendar days after the Government receives the initial systems, the Contracting Officer shall 
notify the Contractor, in writing, of the results of GAT.  A notice of failure shall cite reasons for 
the failures, and further instruction if needed.   
 
If an initial system fails a GAT, the Contractor shall subject all failures to the Contractor’s 
FRACAS process and make any necessary changes, modifications, or repairs to the system and 
deliver it to the Government or deliver another system for testing. All costs related to these tests 
are to be borne by the Contractor, including any and all costs for additional tests following a 
disapproval. The Contractor shall furnish any additional units to the Government under the terms 
and conditions and within the time specified by the Government.  
 
The Contractor is responsible for providing operating and maintenance instruction, spare parts, 
support, and repair of the initial systems during any GAT.  Any system hardware failures shall be 
remedied within 24 hours for all locations where on-site support is provided by the Contractor.  
Contractor on-site support is not required at NSWC Dahlgren and 72 hours is allowed to remedy 
failures at this location.   
 
If the Contractor fails to deliver systems meeting all contractual requirements, the Contractor 
shall be deemed to have failed to make delivery within the meaning of the Default clause of this 
contract. 
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3.4.2.1 Test Readiness Review (TRR) 
The Contractor shall participate in  Government led Test Readiness Reviews (TRR) to determine 
the readiness of the initial systems and the Contractor to begin GAT.  The TRRs may be held 
remotely via DCO.     
 
To support GAT, Contractors shall submit the Application for Equipment Frequency Allocation 
Data, (A027) DD Form 1494 supporting Spectrum Certification activities.  The Contractor shall 
submit DD1494-1 through DD1494-4 in order to obtain Electronic Attack (EA) Clearance to 
perform GAT.    
 
To aid in Safety Assessments prior to GAT, the Contractor shall submit a Safety Assessment 
Report (SAR) (A020).  The SAR should include a systems description and unclassified photos of 
the system.  The SAR shall be unclassified unless classified information must be included.  In 
this instance, the classified information shall be included in a classified annex. 
 
Should the Contractor fail to meet the requirements necessary to proceed to GAT at the TRR, the 
Contractor will be given 48 hours to gather and/or resolve any issues.     

3.4.2.1.1 Entrance and Exit Criteria 
The entrance criterion includes the Government approval of the following data items: 
 

• Test Plans for Factory Acceptance Testing (A023),  
• Test Event Data and Test Results/Reports for Factory Acceptance Testing (A024),  
• Test Plans for GAT events to be performed at the Contractor site (A025), 
• ABCL (A001), 
• SVD (A016), 
• Frequency Allocation Data 1494 (A027), and 
• SAR (A020). 

 
The GAT TRR Exit criteria will be satisfied when all TRR action items have been closed. 

3.4.2.2 GAT to be Performed at the Contractor Facility 
Government personnel will witness the GAT events performed at the Contractor facility.  Testing 
will be performed by the Contractor.  Data collection will be performed by Contractor and 
Government personnel.       

3.4.2.3 GAT Performed at Government Facilities 
Government testing will be conducted at four test sites, NSWC Crane, NSWC Dahlgren, San 
Antonio (for dismounted systems), and Yuma Proving Grounds (YPG), as indicated in PSPEC.  
The Contractor shall provide on-site support for the testing at NSWC Crane.  The Contractor 
shall estimate one (1) person for one (1) week for support at NSWC Crane.  The Contractor shall 
provide on-site support for the testing at YPG.  The Contractor shall estimate one (1) person for 
three (3) weeks support at YPG.   Contractors shall provide on-site support for the Dismounted 
system for HERx testing at San Antonio.  The Contractor shall estimate one (1) person for one 
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(1) week support at San Antonio.  The Contractor shall also provide necessary training, spares 
and all ancillary equipment to operate and maintain the systems during onsite support and testing.  
The contactor is not required to provide on-site support at NSWC Dahlgren.. 

3.4.2.3.1 Dismounted Field User Evaluation 
The Dismounted Field User Evaluation is a part of GAT and the tasks to be evaluated include the 
following: 
 

• Move across uneven terrain while carrying mission essential equipment, 
• Climb over walls, 
• Ingress and egress military  aircraft and vehicles; transportation within  (V-22, CH-46, 

AAV, MTVR, and LAV), 
• Crawl through small domicile, (low door ), openings/tunnels/culverts,  
• Move through woodland and jungle vegetation, 
• Jump across ditches, 
• Cross water obstacles by wading/swimming, 
• Kick-in doors, 
• Clear rooms, and 
• Perform all weapon operations while in prone, kneeling and standing positions. 

3.5 Production Planning/Readiness 
The Contactor shall demonstrate that the system is producible using the definitions, criteria, and 
processes defined in the Manufacturing Readiness Level Desk Book Version 2.2 as a guide 
(http://www.dodmrl.com).  A Manufacturing Readiness Assessment (MRA) will be conducted by 
the Government during initial system production  to assess the Contractor’s production capacity 
for future production system orders.  

3.5.1 Manufacturing Readiness Assessment (MRA) 
After initial system delivery order award, the Contractor shall schedule and host a Government 
visit to their facility for up to three (3) days to perform a Manufacturing Readiness Assessment 
(MRA).  The Contractor will be provided with not less than one (1) week advance notice of the 
date of the site visit.  The Contractor shall be prepared to answer questions and demonstrate 
manufacturing readiness at this meeting.     

3.5.2 Quality Management Planning 
The Contractor’s quality management program shall be in compliance with applicable 
ANSI/ISO/ASQ 9001:2008 standards or higher.  Registration is preferred, however not required.  
All manufacturing processes and quality systems procedures shall also be IAW applicable 
ANSI/ISO Standards.  The Contractor shall flow all quality system requirements down to sub-tier 
suppliers.   

3.5.3 Counterfeit Parts and Materials 
The Contractor’s manufacturing processes shall include procedures to minimize the risk of 
procuring and/or using counterfeit parts and materials.  Counterfeit parts including, but not 
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limited to, electronic parts may typically be used parts which have been refurbished and 
represented as new.  The Contractor may use SAE AS5553, Counterfeit Electronic Parts; 
Avoidance, Detection, Mitigation, and Disposition, which contains information regarding the 
detection, avoidance, and mitigation of counterfeit electronic components, as a reference 
document.  The Contractor shall include the status of its Counterfeit Parts and Materials program 
compliance during the Post Award Kickoff Meeting and TIMs. 

3.5.3.1 Preventing Counterfeit Parts and Materials 
The Contractor shall take steps as defined below to minimize the risk of receiving counterfeit 
parts and materials.  The Contractor shall: 
 

• Maximize the availability of authentic, originally designed and/or qualified parts 
throughout the product’s life cycle (estimated at 10 years), including management of parts 
obsolescence, 

• Assess potential sources of supply to minimize the risk of receiving counterfeit parts or 
materials, 

• Maintain a list of suppliers they have screened/authorized, with documented criteria for 
approval and removal of suppliers from their list, 

• Have purchasing procedures which require the selection of parts and materials from 
Original Component Manufacturers (OCM) or authorized suppliers whenever possible, 

• Define minimum inspection and test requirements for parts being procured from sources 
that have not been screened/authorized and ensure that in-house, third-party, and/or 
distributor inspection, test procedures and facilities comply with these requirements, 

• Require a certificate of compliance and supply chain traceability for all electronic part 
purchases, 

• Use Government or industry services, such as the Government and Industry Data 
Exchange Program, and other commercially available services to identify part or supplier 
quality or authenticity problems, 

• Incorporate procurement clauses which plainly identify quality requirements and liability 
to all approved suppliers, and 

• Flow the requirements above to affected Sub-Contractors. 
 

Parts and materials shall not be purchased from unauthorized sources (e.g. independent 
distributor or broker) unless there is no other means for procurement.  When an unauthorized 
source is the only possible choice for procurement, an RFD shall be provided to the COR.  The 
RFD shall contain the following information: 
 

• Reason why an authorized supplier or OCM could not provide the part or material, 
• Product certificate of conformance with traceability to the OCM, if available, and 
• Verification and authenticity data results (e.g., visual inspection, marking/surface finish 

permanency, Displacement Per Atom (DPA), Scanning Acoustic Microscopy, Energy 
Dispersive X-Ray Spectroscopy, Fourier Transform Infrared Spectroscopy, Rockwell 
Hardness Test, etc.).  
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3.6 Supportability 
The Contractor shall provide all job description tasks to include those that may be outside the 
normal operation and maintenance functions influence supportability products of the system; Job 
Task List (JTL) (A028), and Maintenance Task List (MTL) (A029).  Supportability requirements 
are described below: 

3.6.1 Levels of Maintenance 
The Contractor shall ensure that supportability requirements and associated documentation 
reflects the USMC levels of maintenance described below: 
 

• Operator Maintenance.  Operator Maintenance will primarily consist of running BIT, 
checking warning lights, cable connectivity, lighting, etc.  Operator duties include 
inventory, cleaning, inspecting, preserving, lubricating, adjusting and testing as well as 
preventative maintenance tasks with common shop tools and technical publications. 

• Maintainer (Field/Unit Level) Maintenance.  Field/Unit maintenance actions normally 
include inspection/in-depth diagnosis, modification, replacement, adjustment, and repair 
or evacuation/disposal of principle end items and their selected repairables and 
components/sub-components with common shop tools and technical publications.  The 
maintainer is also responsible for installing Threat Loads on the systems.  

• Depot (Sustainment Level) Maintenance.  The intent of sustainment level maintenance 
is to sustain equipment throughout its life cycle by performing major repair, overhaul, or 
complete rebuild of parts, subassemblies, assemblies or principal end items to include 
manufacturing parts and conducting required modifications and testing.  Marine Corps 
multi-commodity maintenance centers, other service depots, commercial industrial 
facilities, original equipment manufacturers, or a combination thereof, may perform 
sustainment level maintenance.   

3.6.2 Obsolescence Management 
The Contractor shall be responsible for minimizing obsolescence by selecting products that will 
avoid or resolve hardware, software, and firmware obsolescence issues.  The Contractor shall 
have a Diminishing Manufacturing Sources and Material Shortages (DMSMS) Management 
Implementation Plan (A030).  The Contractor shall document and provide notification of 
emergent obsolescence issues and emergent Contractor implemented changes relevant to the 
approved CREW MEU(SOC) system Product Baseline for developed and COTS/third-party 
components.  The Contractor shall notify the CREW MEU(SOC) I IPT Lead, via the COR, of 
these issues, and utilize the IPT/WG structure to communicate resolutions and implementation 
strategies to the Government.   
 
The Contractor shall identify by means of the ABCL and drawing parts lists the applicable parts 
used in the product at all indentured levels. The data may be obtained using sources such as the 
preferred parts lists, bills of material, Contractor surveys, and inspections.  The information 
documented at the part level should be sufficient to enable forecasting and management of any 
associated DMSMS issues.  The Contractor shall use forecasting tools and engineering 
technology assessments to predict and forecast obsolescence.  The Contractor shall provide a 
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DMSMS Health Analysis Report (A031) of the CREW MEU(SOC) systems to indicate the 
overall availability risk of items going obsolete.  The assessment shall consist of the existing 
obsolescence status of each configuration item and include the estimated obsolescence timeframe 
of configuration items not currently obsolete. 

3.6.3 Supply Support/Provisioning 
The Contractor shall provide supply support/provisioning data necessary to support supply 
support functions.  The Contractor shall deliver a Supply Support Logistics Product Data 
Summary Reports IAW GEIA-STD-0007 Rev A, Logistics Product Data Reports, 01 June 2010 
(A032) that supplies the necessary Logistics Product Data.  These summaries shall include the 
identification of the system breakdown, maintenance coding, maintenance replacement factors, 
tools and support equipment, design change information, and other data as applicable to the 
CREW MEU(SOC) systems and shall show information on different categories of provisional 
items, required to support the CREW MEU(SOC) systems.  TA-STD-0017, Logistics Support 
Analysis, may be used for guidance.  The required Logistics Product Data summaries shall 
include data for the following reports: 
 

• Provisioning Parts List, 
• Provisioning Parts List Index, 
• Long Lead Time Items List, 
• Tools, Test and Support Equipment List,  
• Common and Bulk Items List,  
• Preservation and Packaging Data (to include Special), and 
• Operator & Field Level Spares and Consumable List  

 
The Contractor shall also deliver Engineering Data For Provisioning (EDFP) (A033) and 
supplemental data which shall include all drawings to the level of remove/replace items 
considered maintenance significant items; i.e. Lowest Replaceable Units (LRUs), sub-assemblies 
and final-assemblies.  The EDFP shall include source control drawings and commercial item 
descriptions as required to procure LRUs from the prime Contractor, vendors and original 
equipment manufacturers.  

3.6.3.1 Provisioning Guidance Conference 
The Contractor shall participate in a one day Provisioning Guidance Conference (PGC) 
conducted by the Government at the Contractor’s facility.   Subjects to be covered at the PGC 
include the following: 
 

• Provisioning Process Overview, 
• Maintenance Concept (See 3.6.1 above), 
• The Provisioning Performance schedule with significant events and milestone which will 

be finalize at the PGC and incorporated into the Government’s Provisioning Plan, 
• The delivery, requirements, formats and distribution of EDFP (See 3.6.2 above), 
• The delivery, Selection sheet requirements, formats and distribution of the Logistics 

Product Data Summaries (See 3.6.2 above), and 
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• Provisioning Screening Data requirements (See 3.6.2 above).  

3.6.3.2 Provisioning Conference  
The Contractor shall participate in a three day Provisioning Conference (PC) conducted by the 
Government at the Contractor’s facility.   

3.6.4 Materials and Parts 
The Contractor shall provide a recommended initial operator and field/unit level spares and 
consumables list (A034) to support deployment, operation, training, and maintenance of the 
production systems for twelve (12) months, based on a mission profile of fourteen (14) hours per 
week.  The list shall be submitted at the LRU level based on the approved CREW MEU(SOC) 
maintenance concept (See 3.6.1 above) and shall include the part number, nomenclature, 
replacement factor, cost, manufacturer, and quantity for each item.   

3.6.5 Technical Manuals 
The Contractor shall deliver Commercial-off-the-Shelf (COTS)/NDI Operator Manuals (A035), 
Maintenance Manuals (A036), and Quick Reference Guides (QRG) (A037), and any other 
supplemental data that provides for the full technical documentation for the system IAW MIL-
DTL-24784/4C.  The Contractor shall also develop a SUM (A018), as identified in paragraph 
3.3.2.3.  The documentation shall accurately define the operations and maintenance tasks, 
required tools, parts lists, consumables and other resources required for operations and  
preventive and corrective maintenance to the LRU level.  The manuals shall align with the 
Contractors HSI and training program, the Job Task List (JTL) and Maintenance Task List 
(MTL).  The Contractor shall provide the Government unlimited copy right release on all TMs 
and supplemental data provided.   Changes to the TMs and supplemental materials shall be 
driven by the Validation/Verification process and approved ECPs to the Product Baseline for the 
CREW MEU(SOC) systems. One hard copy of the QRG and a CD/ROM copy of the Operator 
Manual shall be delivered with each system.  The Maintenance Manual will not be ordered with 
the initial systems.  

3.6.5.1 Technical Manual Validation 
The Contractor shall accomplish a validation of all TMs for technical accuracy and adequacy by 
“hands-on” performance.  The Contractor shall ensure this includes the requirements of the 
Software Users Manual (SUM) (A018).  The Contractor shall provide the process for validation 
of TMs (A038).  The Contractor shall deliver a TM validation certificate following their 
validation of each TM (A039).  The Contractor shall notify the Government of the intent to hold 
the validation within 10 days of the validation event.    

3.6.5.2 Technical Manual Verification 
After delivery of the Validated TM, the Contractor shall host a Government conducted TM 
Verification.  The Contractor shall supply the necessary technical support, hardware, spares and 
consumables to support the TM verification conducted by the Government.  The Contractor shall 
provide office/shop space during the manual verification to accommodate up to five (5) 
Government visitors for a 3-day duration (8 hour days).  The Contractor shall provide hard copies 



M67854-14-D-2521 
 

Page 77 of 116 
 

 

of the manual and Change Pages, to be verified, for Government visitors witnessing and/or 
participating in the verification. 

3.6.6 Training Program 
The Contractor shall deliver a training program package IAW DoDD 1322.18, Military Training. 
The training shall include the system operations, preventive maintenance and  corrective 
maintenance.  The Contractor shall also ensure the training program includes all job descriptions 
tasks to include those that may be outside the normal operation and maintenance functions.  
These tasks may include, but not be limited to, the following: 
 

• Manage User administration (setup and maintaining user accounts and role-based access), 
• Verify that peripherals are working properly, 
• Create file systems, 
• Install loadsets and tactical software/firmware,  
• Perform backup and recovery, 
• Update/configure system as soon as new version of operating software and application 

software are approved for implementation and installation, and 
• Setup security policies for users (e.g., firewalls and intrusion detection systems), and 
 Key management processes and procedures for field and depot repair. 

3.6.6.1 Training Materials  
The Contractor shall develop training materials in support of the CREW MEU(SOC) system. The 
Contractor shall not brand any courseware, content with their logo or corporate name. All 
courseware will be branded only by the USMC logo.  The Contractor shall provide the 
Government unlimited copyright release of all training materials.  The Contractor shall utilize the 
following as guidance in the creation of training materials: DoDD 1322.20, MIL-PRF-29612B, 
MIL-HDBK 29612-2A, MCO 1553.2B, and MCO 1553.3A. 
 
Training materials will include IA responsibilities IAW DoDD 8570.01-M and DoDI 8500.2 that 
is commensurate with user roles i.e., authorized users, privileged users and/or IA managers.  The 
training materials shall be developed  for the Basic User (Operator) and a maintenance course for 
the Field/Unit Level Maintainer or the Intermediate Maintenance Activity level, as follows: 
 

• The Operator course materials (A040) shall contain sufficient detailed information to 
teach Basic Users, both military and civilian, the skills necessary to employ and operate 
the system.  Training shall also include the operation of any special ancillary equipment 
required to operate the system, and a demonstration of typical, fault symptoms and 
failures for the system.  The training material shall include any/all Notes, Cautions, and 
Warnings applicable to the systems. 
 

• The Maintainer course materials (A041) shall contain sufficient information to maintain 
the system to the LRU level replaceable at Field/Unit Activities and for Mounted 
production systems to be removed and replaced on the target platforms.  The Maintainer 
Course shall contain sufficient detail for the maintainer to perform other critical functions 
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such as those listed as bullets in SOW Paragraph 3.6.5.  Training shall also include the 
operation of any special ancillary equipment required to maintain the system, and a 
demonstration of typical equipment failures and fault symptoms.  The training material 
shall include any/all Notes, Cautions, and Warnings applicable to the systems. 

 
Training materials shall include, but not be limited to:  
 

• Program of Instruction,  
• Lesson Outlines/Plans,  
• Trainee Guide,  
• Job aids, 
• Instructor Guide,   
• Test Material, and  
• Course Evaluation Material. 

3.6.6.2 Training Sessions 
The Contractor shall provide personnel and resources to conduct training sessions for the 
operation and maintenance of the systems with Government approved training material.  The 
purpose of these training sessions is to train the Government instructors and key personnel 
responsible for conducting new equipment and sustainment training.  Training sessions for 
systems shall be conducted as follows: 
 

• Operator Session.  Each Operator session shall last no longer than 6 hours, shall be for up 
to 20 students and shall cover all aspects of system operation.   

• Maintainer Session.  The Operator session is a pre-requisite for the Maintainer Session.  
Each Maintainer session shall last no longer than 12 hours, shall be for up to 10 students 
and shall cover preventive and corrective maintenance as well as administrative and 
software support tasks.     
 

Sufficient copies (hard and soft copies) of all training materials shall be provided to each student  
at the start of each training course.  All materials will be kept by the students at the end of the 
course.  The Contractor shall furnish all supplies, tools, and equipment needed for training.   
 
Training is to include travel and other applicable direct costs.  Training sessions shall be 
conducted in CONUS  locations and on dates determined by the Government.  

3.6.7 Maintenance and Repair 
The Contractor shall provide repair services, full system restore processes, and services for 
hardware, software/firmware, and repair parts and trouble shooting that shall remedy system 
failures upon the request of the Government.   Within 72 hours of receipt of the failed system, the 
Contractor shall perform an analysis of the failure and recommend material and labor hours 
required to effect repairs.  The analysis shall include:  
 

• Unit Serial Number (S/N),  
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• Failed part description and Part Number (P/N),  
• Hour meter reading (at the sub-system level),  
• Major components and subassemblies required to repair item,  
• Time to repair, and price to repair, and 
• Warranty applicability.   
 

Upon receipt of a delivery order for repair work, repair services shall be accomplished within 30 
days.   Once repaired and accepted by the on-site Government representative Defense Contract 
Management Agency (DCMA) QA Representative, the system/assembly shall be shipped back to 
the United States Government CONUS/Outside Continental United States (OCONUS) point of 
debarkation.  The Contractor shall submit a monthly status report of all Depot Repair activity 
(A042).    

3.6.8 Packaging, Handling, Storage and Transportation (PHS&T) 
The Contractor shall be responsible for marking, preservation and packaging of the deliverables 
under the terms of this SOW, IAW ASTM D3951-10, MIL-STD-129P(4), MIL-STD-2073-1E(1), 
and the JCREW Security Guide, OPNAVINST S5513.8B-88.1 for CREW MEU(SOC) systems 
and components.  

3.6.8.1 Automated Information Technology (AIT) Program 
The Contractor shall implement an Automated Information Technology (AIT) program which 
integrates and implements IUID Policy into the PHS&T program. in accordance with MIL-STD-
129P(4), and MIL-STD-130.  The Contractor shall provide an IUID report (A043), identifying 
IUID parent and child relationships assigned to a CREW MEU (SOC) system.  The IUID 
marking shall be incorporated into existing data plates when possible.  Bar Coding and the two-
dimensional IUID data matrix shall be readable by current optical scanning devices and be 
accompanied by the corresponding human readable markings when practical.  All 2D data matrix 
shall be permanently affixed and have the ability to withstand and perform within the same 
environmental conditions as the CREW MEU(SOC).  Whenever practical, the location of the 
marking on the item shall ensure its readability during normal operational use.  All spare parts, 
secondary repairables and consumables that exceed $5,000, when purchased separately, shall also 
be marked and registered with the IUID prior to delivery to the Government.  The Contractor 
shall use the Wide Area Workflow to record IUID data in the Unique Identification (UID) system 
at web address (https://wawf.eb mil/).  
 
The Contractor shall search the Government inventory, utilizing the DoD computerized 
Container Design Retrieval System (CDRS) database, for an appropriate, reusable shipping or 
storage container for each of the systems or one that can be modified minimally (with customer 
design modification concurrence).  DoD computerized CDRS database is assessable at:  
https://peonet.eglin.af mil/containers/site html.  If no suitable container is found, the Contractor shall 
design, document, fabricate, and test reusable shipping or storage containers for each of the 
systems.  The PHS&T status shall be briefed at each program or technical review. 
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3.6.9 Support Equipment 
To the maximum extent possible, the CREW MEU(SOC) systems shall use support equipment 
that is common to Government agencies.  The development of new support equipment is 
discouraged.   This section applies to all support equipment required to control, direct, inspect, 
test, adjust, calibrate, appraise, gauge, measure, assemble, disassemble, handle, transport, 
safeguard, stow, activate, service, repair, overhaul, maintain, or operate the CREW MEU(SOC) 
systems.  Any changes shall be identified by the Contractor as soon as possible and reported to 
the Government via the CPS&MR (A008).  Support Equipment shall be  listed in the Logistics 
Products Data Reports, COTS/NDI Manuals, and training materials including the Operator and 
Maintainer Training Courses.  Common USMC CREW support equipment requirements include 
the following: 
 

• General Purpose Test Measurement and Diagnostic Equipment (TMDE) Listing 
(Including Ancillery Support Items and Tool Kits); TM 10510-OC/10, 

• USMC Test Set, Countermeasure Set, (also known as the CREW Universal Test Set 
(UTS)), AN/GLM-11 (A03692G), 

• CVRJ Automated Test Equipment, and     
• USMC CREW Laptop.   

3.6.10 Government Furnished Equipment (GFE) 

Use of GFE is not anticipated on this contract.   If required, the Contractor shall inventory, 
maintain and account for GFE provided  in the GFE Report (A044).   Deficiencies shall be 
reported within 30 days of identification,  and provided as part of the GFE report. 

3.6.11  Maintainability Demonstration 
The Contractor and Government shall develop and conduct a non-destructive disassembly and 
reassembly Maintainability Demonstration (M-DEMO) to be conducted at the Contractor facility.  
The M-DEMO shall be conducted on the production systems to demonstrate and assess the 
maintainability and supportability of the CREW MEU(SOC) systems.  The purpose of the M-
DEMO is to provide assurance to the Government of the ability of the system to meet the 
specified CREW MEU(SOC) systems maintainability and supportability requirements IAW with 
the PSPEC.   
 
The M-DEMO shall be conducted in an environment which simulates, as closely as practicable, 
the maintenance environment planned for the CREW MEU(SOC) systems.  This environment 
shall be representative of the working conditions, tools, support equipment, spares, facilities, and 
technical publications that would be required during operational service use at the maintenance 
level defined in the approved maintenance plan.  The Contractor shall explain in the 
Maintainability/Testability Demonstration Test Plan how the demonstration will be implemented 
and the underlying statistical basis of the demonstration.  MIL-HDBK-470A may be used for 
guidance.  
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The M-DEMO, at a minimum, will include Operator/Field level maintenance tasks included in 
the MTL using inherent equipment preventive and corrective maintenance task data, results of 
the Failure Modes Effects and Causes Analysis (FMECA). The MTL shall list system start-up 
(hot/cold) requirements, BIT routines, preventive maintenance tasks, manual fault isolation and 
BIT tasks, corrective maintenance tasks, alignment and adjustment requirements, validation of 
repair tasks and shut down tasks for Operator/Crew and Field (Organizational and Intermediate) 
Levels of Maintenance (LOM). 
 
The Contractor shall deliver a Maintainability/Testability Demonstration Test Plan (A045).  The 
Maintainability/Testability Demonstration Test Plan shall also include a descriptive and detailed 
plan in addressing all supportability requirements for the CREW MEU(SOC) systems to be 
demonstrated during M-DEMO.  The Contractor may use MIL-HDBK-470A, Appendix B as 
guidance to develop the Maintainability/Testability Demonstration Test Plan, and Test Report.  
The Contractor shall simulate system faults during the M-DEMO using a variety of techniques.  
The Contractor shall ensure Logistics products specified in the approved M-DEMO test plan are 
available thirty (30) days prior to the start of the M-DEMO.  The Contractor shall report the 
results of the M-DEMO to the Government in the Maintainability/Testability Demonstration Test 
Report (A046).   

3.7 Program Protection Planning 
The Contractor shall support the Government Critical Program Information (CPI) assessment 
process per DoDI 5200.39.  The CPI assessment will require the availability of Contractor 
system/project Subject Matter Experts (SMEs) for a detailed description of system architecture, 
major/minor system components, hardware, software/firmware, and system integration.  The CPI 
assessment process will not exceed sixteen (16) hours and will require administrative support 
from the Contractor.    

3.7.1 System Security Engineering 
The Contractor shall provide the Government a plan for DoD SSE implementation (A047), and 
provide verification and validation (V&V) detailing how to satisfy the Navy’s independent V&V 
Team process per DoDD 8500  using a production Enterprise Data Management System (A048), 
and (A049).  

3.7.2 Information Assurance 
The Contractor shall ensure that the system design and engineering processes employed during 
the system design included the implementation of the designated IA Controls per DoDD 8500.1E 
and DoDI 8500.2 for systems possessing a Mission Assurance Category (MAC) Level of II and a 
Classification Level (CL) of Classified.  IA measures and design characteristics listed in the 
Defense Information Systems Agency (DISA) Security Technical Implementation Guides 
(STIGs) must be correctly implemented in the CREW MEU(SOC) systems.  The required DISA 
STIGs are defined in paragraph 2.4 but may also be found at http://iase.disa.mil/stigs/index.html.  The 
Government will periodically update the DISA STIGs.  It is incumbent on the Contractor to keep 
abreast of changes in technical guidance and to be prepared to implement and provide updated 
System designs, data flow diagrams and network diagrams.  All IA and systems engineers and all 
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applicable supporting staff must be in compliance with Department of Defense Directive 
8570.01-M.   
 
The Contractor is required to comply with DoDI 8582.10 Security of Unclassified DoD 
Information on Non-DoD Information systems and implement the applicable information 
safeguards if the Contractor stores or processes DoD information on a Non-DoD information 
system.  
 
The DOD Information Assurance Certification and Accreditation Process (DIACAP) support 
document, provided by the Contractor, shall consist of the methods used to securely develop the 
system: accreditation boundary, Ports, Protocols and Services (PPS) used, hardware and software 
list consisting of version and description in the accreditation format or similar format, data flow 
diagram, accreditation implementation plan, Defense Security Service (DSS) accreditation letter 
and sanitization procedures.  In addition to the DoDI 8500.2 IA controls, the latest DISA STIGs 
and scanning tools will need to be used during development and updated before testing to ensure 
compliance.  
 
The Contractor shall provide to the Government the following minimum DIACAP information 
with CDRLs (A050) and (A051): 
 

• Data Flow Diagrams, 
• Any Networking or connection Diagrams, 
• System picture, 
• System Description, 
• Is encryption being used, if so is it FIPS 140-2 or NSA validated/approved, 
• Ports, protocols and services table (ingoing and outgoing), 
• Hardware table with version numbers and whether they are common criteria or not, 
• Software table with version numbers and whether they are common criteria or not, 

including operating system, 
• Any security in depth diagrams, 
• User roles and access, 
• Any prior certifications, 
• Copies of most recent retina scan (raw file) and application STIG checklist, 
• DIACAP IA Controls Implementation plan (if one currently exist), and 
• What additional items are needed for the system to function (laptop (version and specs), 

CDU, network connection, etc...).       

3.8 International Traffic In Arms 
The Contractor shall be solely responsible for obtaining any State Department approvals, 
licenses, Technical Assistance Agreements (TAA), etc. required by the International Traffic in 
Arms (ITAR) regulations. 
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3.9 Contractor Security 
The Contractor must be able to handle and store classified material up to the SECRET Level in 
accordance with the attached DD 254. 

3.10    Technical Data Rights 
For items not developed by the Government, the Contractor shall provide the data rights as 
offered in their proposal.  For items developed for the Government, the Contractor shall provide 
Government Purpose or unlimited data rights for technical data, software, middleware, firmware, 
and modeling artifacts developed for the government per Defense Federal Acquisition Regulation 
Supplement (DFARS) clauses Subpart 227.71, Rights in Technical Data; and Subpart 227.72, 
Rights in Computer Software and Computer Software Documentation.   
 
4.0   The contractor shall report ALL contractor labor hours (including subcontractor labor hours) 
required for performance of services provided under this contract for the Marine Corps Systems 
Command via a secure data collection site.  The contractor is required to completely fill in all 
required data fields using the following web address: http://www.ecmra.mil/. 
 
Reporting inputs will be for the labor executed during the period of performance during each 
Government fiscal year (FY), which runs October 1 through September 30.  While inputs may be 
reported any time during the FY, all data shall be reported no later than October 31 of each 
calendar year, beginning with 2013. Contractors may direct questions to the help desk at help 
desk at: http://www.ecmra.mil/. 
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Section D - Packaging and Marking 
 
 
D-1 Packaging and Marking  
D-1.1 Packaging and Marking of supplies shall be in accordance with SOW paragraph 3.6.8:  
The Contractor shall be responsible for marking, preservation and packaging of the deliverables under the terms of 
this SOW, IAW ASTM D3951-10, MIL-STD-129P(4), MIL-STD-2073-1E(1), and the JCREW Security Guide, 
OPNAVINST S5513.8B-88.1 for CREW MEU(SOC) systems and components.  
 
D-2 Technical Data  
D-2.1 Contract Data Requirements Lists shall be packaged, packed and marked in accordance with the applicable 
DD Form 1423 attached hereto.  
D-2.2 All reports delivered under this contract shall prominently show the following on the cover page:  
Contractor Name: Sierra Nevada Corporation  
Contract Number: M67854-14-D-2521  
Project Officer: Amy Rideout 
 
D-3. Classified Data  
D-3.1 Classified reports, data and documentation, if applicable, shall be prepared for shipment in accordance with 
the SAF/AQL, Memo, Anti-Tamper (AT) Security Classification Guide(SCG) Change 1 (U), dated 18 Apr 2011, 
DoD System Security Engineering (SSE) Guidelines, version 1.3, and DoD SSE Guidelines, version 2.0. 
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Section E - Inspection and Acceptance 
 
 
 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0001  N/A  N/A  Destination  Government  
0002  Destination  Government  Destination  Government  
0003  Destination  Government  Destination  Government  
0003AA  Destination  Government  Destination  Government  
0003AB  Destination  Government  Destination  Government  
0003AC  Destination  Government  Destination  Government  
0003AD  Destination  Government  Destination  Government  
0003AE  Destination  Government  Destination  Government  
0003AF  Destination  Government  Destination  Government  
0003AG  Destination  Government  Destination  Government  
0003AH  Destination  Government  Destination  Government  
0003AJ  Destination  Government  Destination  Government  
0003AK  Destination  Government  Destination  Government  
0003AL  Destination  Government  Destination  Government  
0003AM Destination  Government  Destination  Government  
0003AN  Destination  Government  Destination  Government  
0003AP  Destination  Government  Destination  Government  
0003AQ  Destination  Government  Destination  Government  
0003AR  Destination  Government  Destination  Government  
0003AS  Destination  Government  Destination  Government  
0003AT  Destination  Government  Destination  Government  
0003AU  Destination  Government  Destination  Government  
0003AV  Destination  Government  Destination  Government  
0003AW Destination  Government  Destination  Government  
0003AX  Destination  Government  Destination  Government  
0003AY  Destination  Government  Destination  Government  
0003AZ  Destination  Government  Destination  Government  
0003BA  Destination  Government  Destination  Government  
0003BB  Destination  Government  Destination  Government  
0003BC  Destination  Government  Destination  Government  
0003BD  Destination  Government  Destination  Government  
0003BE  Destination  Government  Destination  Government  
0003BF  Destination  Government  Destination  Government  
0003BG  Destination  Government  Destination  Government  
0003BH  Destination  Government  Destination  Government  
0003BJ  Destination  Government  Destination  Government  
0003BK  Destination  Government  Destination  Government  
0003BL  Destination  Government  Destination  Government  
0003BM Destination  Government  Destination  Government  
0003BN  Destination  Government  Destination  Government  
0003BP  Destination  Government  Destination  Government  
0003BQ  Destination  Government  Destination  Government  
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0003BR  Destination  Government  Destination  Government  
0003BS  Destination  Government  Destination  Government  
0003BU  Destination  Government  Destination  Government  
0003BV  Destination  Government  Destination  Government  
0003BW Destination  Government  Destination  Government  
0003BX  Destination  Government  Destination  Government  
0003BY  Destination  Government  Destination  Government  
0003BZ  Destination  Government  Destination  Government  
0003CA  Destination  Government  Destination  Government  
0003CB  Destination  Government  Destination  Government  
0003CC  Destination  Government  Destination  Government  
0003CD  Destination  Government  Destination  Government  
0004  Destination  Government  Destination  Government  
0004AA  N/A  N/A  Destination  Government  
0004AB  Destination  Government  Destination  Government  
0004AC  Destination  Government  Destination  Government  
0004AD  Destination  Government  Destination  Government  
0005  Destination  Government  Destination  Government  
0005AA  Destination  Government  Destination  Government  
0005AB  Destination  Government  Destination  Government  
0005AC  Destination  Government  Destination  Government  
0006  Destination  Government  Destination  Government  
0007  Destination  Government  Destination  Government  
0007AA  Destination  Government  Destination  Government  
0007AB  Destination  Government  Destination  Government  
0008  Destination  Government  Destination  Government  
0101  Destination  Government  Destination  Government  
0101AA  Destination  Government  Destination  Government  
0101AB  Destination  Government  Destination  Government  
0101AC  Destination  Government  Destination  Government  
0101AD  Destination  Government  Destination  Government  
0102  Destination  Government  Destination  Government  
0201  Destination  Government  Destination  Government  
0201AA  Destination  Government  Destination  Government  
0201AB  Destination  Government  Destination  Government  
0201AC  Destination  Government  Destination  Government  
0201AD  Destination  Government  Destination  Government  
0202  Destination  Government  Destination  Government  
0202AA  Destination  Government  Destination  Government  
0202AB  Destination  Government  Destination  Government  
0202AC  Destination  Government  Destination  Government  
0203  Destination  Government  Destination  Government  
0203AA  Destination  Government  Destination  Government  
0203AB  Destination  Government  Destination  Government  
0204  Destination  Government  Destination  Government  
0301  Destination  Government  Destination  Government  
0301AA  Destination  Government  Destination  Government  
0301AB  Destination  Government  Destination  Government  
0301AC  Destination  Government  Destination  Government  
0301AD  Destination  Government  Destination  Government  
0302  Destination  Government  Destination  Government  
0302AA  Destination  Government  Destination  Government  
0302AB  Destination  Government  Destination  Government  
0302AC  Destination  Government  Destination  Government  
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0303  Destination  Government  Destination  Government  
0303AA  Destination  Government  Destination  Government  
0303AB  Destination  Government  Destination  Government  
0304  Destination  Government  Destination  Government  
0401  Destination  Government  Destination  Government  
0401AA  Destination  Government  Destination  Government  
0401AB  Destination  Government  Destination  Government  
0401AC  Destination  Government  Destination  Government  
0401AD  Destination  Government  Destination  Government  
0402  Destination  Government  Destination  Government  
0402AA  Destination  Government  Destination  Government  
0402AB  Destination  Government  Destination  Government  
0402AC  Destination  Government  Destination  Government  
0403  Destination  Government  Destination  Government  
0403AA  Destination  Government  Destination  Government  
0403AB  Destination  Government  Destination  Government  
0404  Destination  Government  Destination  Government  
  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.246-2  Inspection Of Supplies--Fixed Price  AUG 1996    
52.246-16  Responsibility For Supplies  APR 1984    
252.246-7000  Material Inspection And Receiving Report  MAR 2008    
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Section F - Deliveries or Performance 
 
DELIVERIES OR PERFORMANCE 
      
Section F - Deliveries or Performance 
F-1 Period of Performance: The period of performance of this contract and ordering period shall be from date of 
contract award through a not to exceed period of 60 months. 
F-2 Delivery Location and Quantities 
F-2.1 Delivery location and quantities shall be specified with individual delivery orders.   
 
CLIN 0001   
 
Two of the five initial production  systems will remain at the contractor’s facility for Government Acceptance 
Testing (GAT).  Upon completion of GAT, those two systems will be shipped to the Marine Corps PSI Facility at:  
SAIC, 4801-C Rivers Ave, N. Charleston, SC 29406. 
 
Three initial production systems will be shipped to the Marine Corps PSI Facility at:  SAIC, 4801-C Rivers Ave, N. 
Charleston, SC 29406 for GAT. 
 
CLIN 0002 
 
The follow-on production systems will be shipped to the Marine Corps PSI Facility at:  SAIC, 4801-C Rivers Ave, 
N. Charleston, SC 29406. 
 
CLIN 0003 
 
As specified in the individual CDRL. 
 
CLIN 0004 
 
CLIN 0004AA: The threatload for the initial systems will be shipped to the Marine Corps PSI Facility in Charleston, 
SC (CLASSIFIED ADDRESS INFORMATION TO BE PROVIDED). 
 
CLIN 0007/0203/0303/0403 
 
CLIN 0007AB/0203AB/0303AB/0403AB: Shipping (return) location is the Marine Corps PSI Facility at:  SAIC, 
4801-C Rivers Ave, N. Charleston, SC 29406. 
 
 
 
 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
0001  N/A  N/A  N/A  N/A  
          
0002  N/A  N/A  N/A  N/A  
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0003  N/A  N/A  N/A  N/A  
          
0003AA  N/A  N/A  N/A  N/A  
          
0003AB  N/A  N/A  N/A  N/A  
          
0003AC  N/A  N/A  N/A  N/A  
          
0003AD  N/A  N/A  N/A  N/A  
          
0003AE  N/A  N/A  N/A  N/A  
          
0003AF  N/A  N/A  N/A  N/A  
          
0003AG  N/A  N/A  N/A  N/A  
          
0003AH  N/A  N/A  N/A  N/A  
          
0003AJ  N/A  N/A  N/A  N/A  
          
0003AK  N/A  N/A  N/A  N/A  
          
0003AL  N/A  N/A  N/A  N/A  
          
0003AM N/A  N/A  N/A  N/A  
          
0003AN  N/A  N/A  N/A  N/A  
          
0003AP  N/A  N/A  N/A  N/A  
          
0003AQ  N/A  N/A  N/A  N/A  
          
0003AR  N/A  N/A  N/A  N/A  
          
0003AS  N/A  N/A  N/A  N/A  
          
0003AT  N/A  N/A  N/A  N/A  
          
0003AU  N/A  N/A  N/A  N/A  
          
0003AV  N/A  N/A  N/A  N/A  
          
0003AW N/A  N/A  N/A  N/A  
          
0003AX  N/A  N/A  N/A  N/A  
          
0003AY  N/A  N/A  N/A  N/A  
          
0003AZ  N/A  N/A  N/A  N/A  
          
0003BA  N/A  N/A  N/A  N/A  
          
0003BB  N/A  N/A  N/A  N/A  
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0003BC  N/A  N/A  N/A  N/A  
          
0003BD  N/A  N/A  N/A  N/A  
          
0003BE  N/A  N/A  N/A  N/A  
          
0003BF  N/A  N/A  N/A  N/A  
          
0003BG  N/A  N/A  N/A  N/A  
          
0003BH  N/A  N/A  N/A  N/A  
          
0003BJ  N/A  N/A  N/A  N/A  
          
0003BK  N/A  N/A  N/A  N/A  
          
0003BL  N/A  N/A  N/A  N/A  
          
0003BM N/A  N/A  N/A  N/A  
          
0003BN  N/A  N/A  N/A  N/A  
          
0003BP  N/A  N/A  N/A  N/A  
          
0003BQ  N/A  N/A  N/A  N/A  
          
0003BR  N/A  N/A  N/A  N/A  
          
0003BS  N/A  N/A  N/A  N/A  
          
0003BU  N/A  N/A  N/A  N/A  
          
0003BV  N/A  N/A  N/A  N/A  
          
0003BW N/A  N/A  N/A  N/A  
          
0003BX  N/A  N/A  N/A  N/A  
          
0003BY  N/A  N/A  N/A  N/A  
          
0003BZ  N/A  N/A  N/A  N/A  
          
0003CA  N/A  N/A  N/A  N/A  
          
0003CB  N/A  N/A  N/A  N/A  
          
0003CC  N/A  N/A  N/A  N/A  
          
0003CD  N/A  N/A  N/A  N/A  
          
0004  N/A  N/A  N/A  N/A  
          
0004AA  N/A  N/A  N/A  N/A  
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0004AB  N/A  N/A  N/A  N/A  
          
0004AC  N/A  N/A  N/A  N/A  
          
0004AD  N/A  N/A  N/A  N/A  
          
0005  N/A  N/A  N/A  N/A  
          
0005AA  N/A  N/A  N/A  N/A  
          
0005AB  N/A  N/A  N/A  N/A  
          
0005AC  N/A  N/A  N/A  N/A  
          
0006  N/A  N/A  N/A  N/A  
          
0007  N/A  N/A  N/A  N/A  
          
0007AA  N/A  N/A  N/A  N/A  
          
0007AB  N/A  N/A  N/A  N/A  
          
0008  N/A  N/A  N/A  N/A  
          
0101  N/A  N/A  N/A  N/A  
          
0101AA  N/A  N/A  N/A  N/A  
          
0101AB  N/A  N/A  N/A  N/A  
          
0101AC  N/A  N/A  N/A  N/A  
          
0101AD  N/A  N/A  N/A  N/A  
          
0102  N/A  N/A  N/A  N/A  
          
0201  N/A  N/A  N/A  N/A  
          
0201AA  N/A  N/A  N/A  N/A  
          
0201AB  N/A  N/A  N/A  N/A  
          
0201AC  N/A  N/A  N/A  N/A  
          
0201AD  N/A  N/A  N/A  N/A  
          
0202  N/A  N/A  N/A  N/A  
          
0202AA  N/A  N/A  N/A  N/A  
          
0202AB  N/A  N/A  N/A  N/A  
          
0202AC  N/A  N/A  N/A  N/A  
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0203  N/A  N/A  N/A  N/A  
          
0203AA  N/A  N/A  N/A  N/A  
          
0203AB  N/A  N/A  N/A  N/A  
          
0204  N/A  N/A  N/A  N/A  
          
0301  N/A  N/A  N/A  N/A  
          
0301AA  N/A  N/A  N/A  N/A  
          
0301AB  N/A  N/A  N/A  N/A  
          
0301AC  N/A  N/A  N/A  N/A  
          
0301AD  N/A  N/A  N/A  N/A  
          
0302  N/A  N/A  N/A  N/A  
          
0302AA  N/A  N/A  N/A  N/A  
          
0302AB  N/A  N/A  N/A  N/A  
          
0302AC  N/A  N/A  N/A  N/A  
          
0303  N/A  N/A  N/A  N/A  
          
0303AA  N/A  N/A  N/A  N/A  
          
0303AB  N/A  N/A  N/A  N/A  
          
0304  N/A  N/A  N/A  N/A  
          
0401  N/A  N/A  N/A  N/A  
          
0401AA  N/A  N/A  N/A  N/A  
          
0401AB  N/A  N/A  N/A  N/A  
          
0401AC  N/A  N/A  N/A  N/A  
          
0401AD  N/A  N/A  N/A  N/A  
          
0402  N/A  N/A  N/A  N/A  
          
0402AA  N/A  N/A  N/A  N/A  
          
0402AB  N/A  N/A  N/A  N/A  
          
0402AC  N/A  N/A  N/A  N/A  
          
0403  N/A  N/A  N/A  N/A  
          



M67854-14-D-2521 
 

Page 93 of 116 
 

 

0403AA  N/A  N/A  N/A  N/A  
          
0403AB  N/A  N/A  N/A  N/A  
          
0404  N/A  N/A  N/A  N/A  
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Section G - Contract Administration Data 
 
 
 
ADMINISTRATION 
G-1 Contract Value 
G-1.1 Contract minimum is quantity of 5 systems.  The contract maximum amount is $90,000,000.  This contract is 
based upon the minimum quantity and maximum dollar amount. 
G-2 Procuring Contracting Officer 
G-2.1 The Procuring Contracting Officer for this procurement is: 
Lisa Botkin 
MARCORSYSCOM 
703 432-9901 
Lisa.botkin@usmc mil  
G-3 Contracting Officer Representative (COR) 
G-3.1 The COR for this program is: 
NAME: Amy Rideout 
Phone: (703) 432-9795 
Email: amy rideout@usmc mil 
G-3.2  COR Responsibilities: Monitoring the progress and performance by the contractor, controlling of Government 
property and facilities, where necessary, recommending contract modifications and terminations, certifying receipt of 
supplies/services, and accomplishing other tasks required by the contract or the contracting officer. The COR must 
ensure that the contractor complies with all technical requirements of the contract, including the submission of 
required reports or other documentation.  Moreover, the COR serves in a supporting role to the Contracting Officer, 
providing advice and expertise on technical issues.  However, only the Contracting Officer has the authority to 
authorize deviations from the terms and conditions of this contract, including deviations from statement of work and 
purchase description requirements.  In the event the contractor does deviate without written approval from the 
Contracting Officer, such deviations shall be at the risk of any costs related thereto to be fully be borne by the 
Contractor.  
G-4 Contract Administration Office 
G-4.1  In addition to the Issuing Office, a Defense Contract Management Agency (DCMA) office may be listed as an 
Administrative Contracting Office (ACO) for this contract to be determined upon contract award based on successful 
offeror location.   
If known, the Offeror may type the DCMA office DoDDAC and address assigned to its facilities in the space 
provided below. 

DCMA LATHROP  
P.O. BOX 232  

700 EAST ROTH ROAD, BLDG. 330 (LATHROP, CA)  

FRENCH CAMP,  CA   95231-0232  

  
Phone:  209-941-7014  

FAX:  209-941-7091  

DSN:  462-7014  

DCMANOCALIFORNIACASD@DCMA.MIL  
 
G-5 The Paying Office for this contract is:  
DFAS COLUMBUS CENTER  --  HQ0339  
DFAS-CO/WEST ENTITLEMENT OPERATIONS 

P.O. BOX 182381  

COLUMBUS,  OH   43218-2381  
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Phone: 800-756-4571 
FAX:  877-749-4843  
 
G-6  Accounting Classification Reference Number (ACRN): 
The Accounting Classification Reference Number (ACRN) is the double letter prefix to the long line accounting 
classification number contained in the accounting data sheet attached to the awarded contract, or listed below.  It is 
used as a method for tracking expenditures against individual contract line items.  In instances where multiple long 
line accounting classification numbers are applicable to single line items, each will be prefixed by a separate ACRN.  
Each line item, sub-line item, task and subtask listed in the schedule or SOW shall have an accounting classification 
reference number assigned at the time of award or upon issuance of the task or delivery order. 
 
  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
252.201-7000  Contracting Officer's Representative  DEC 1991    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.232-7003     ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS 
(JUNE 2012) 
 
(a) Definitions. As used in this clause– 

 
(1) Contract financing payment and invoice payment have the meanings given in section 32.001 of the Federal 
Acquisition Regulation. 
 
(2) Electronic form means any automated system that transmits information electronically from the initiating system 
to all affected systems. Facsimile, e-mail, and scanned documents are not acceptable electronic forms for submission 
of payment requests. However, scanned documents are acceptable when they are part of a submission of a payment 
request made using Wide Area WorkFlow (WAWF) or another electronic form authorized by the Contracting 
Officer. 
 
(3) Payment request means any request for contract financing payment or invoice payment submitted by the 
Contractor under this contract. 
 
(4) Receiving report means the data required by the clause at 252.246-7000, Material Inspection and Receiving 
Report. 
 
(b) Except as provided in paragraph (c) of this clause, the Contractor shall submit payment requests and receiving 
reports using WAWF, in one of the following electronic formats that WAWF accepts: Electronic Data Interchange, 
Secure File Transfer Protocol, or World Wide Web input. Information regarding WAWF is available on the Internet 
at https://wawf.eb mil/. 
 
(c) The Contractor may submit a payment request and receiving report using other than WAWF only when– 
 
(1) The Contracting Officer administering the contract for payment has determined, in writing, that electronic 
submission would be unduly burdensome to the Contractor. In such cases, the Contractor shall include a copy of the 
Contracting Officer's determination with each request for payment;  
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(2) DoD makes payment for commercial transportation services provided under a Government rate tender or a 
contract for transportation services using a DoD-approved electronic third party payment system or other exempted 
vendor payment/invoicing system (e.g., PowerTrack, Transportation Financial Management System, and Cargo and 
Billing System); 
 
(3) DoD makes payment for rendered health care services using the TRICARE Encounter Data System (TEDS) as 
the electronic format; or 
 
(4) When the Governmentwide commercial purchase card is used as the method of payment, only submission of the 
receiving report in electronic form is required. 
 
(d) The Contractor shall submit any non-electronic payment requests using the method or methods specified in 
Section G of the contract. 
 
(e) In addition to the requirements of this clause, the Contractor shall meet the requirements of the appropriate 
payment clauses in this contract when submitting payments requests. 
 
(End of clause) 
 
 
 
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (JUN 2012) 
  
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area WorkFlow 
(WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the Central Contractor Registration at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb.mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
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(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 
 
COMBO 
 
     
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 
Marine Corps System Command M67854/PM23 
    
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   HQ0339 
Issue By DoDAAC   M67854 
Admin DoDAAC    S0507A 
Inspect By DoDAAC   M67854/PM23 
Ship To Code    TBD 
Ship From Code    N/A 
Mark For Code    N/A 
Service Approver (DoDAAC)  M67854/ PM 23 
Service Acceptor (DoDAAC)  M67854/ PM 23 
Accept at Other DoDAAC   N/A  
LPO DoDAAC    N/A 
DCAA Auditor DoDAAC   N/A 
Other DoDAAC(s)   N/A 
-------------------------------------------------------------------------------------------- 
 
 (4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send Additional 
Email Notifications” field of WAWF once a document is submitted in the system. 
 
COR: Amy.rideout@usmc mil 
     
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 
John.corrigan@usmc.mil 
     
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
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(End of clause) 
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Section H - Special Contract Requirements 
 
SPECIAL CONTRACT REQUIREMENTS 
H.1 Reimbursement of Travel and Per Diem 

 
a. Area of Travel.  Performance under this contract may require travel by contractor personnel.  If travel, domestic 
or overseas, is required, the Contractor is responsible for making all necessary arrangements for its personnel.  
These include but are not limited to medical examinations, immunizations, passports/visas/etc., and security 
clearances. 
b. Travel Policy.  The Government will reimburse the Contractor for allowable travel costs incurred by the 
Contractor in performance of the contract in accordance with FAR Subpart 31.2.  Consistent with FAR Subpart 
31.2, all costs incurred for lodging, meals, and incidental expenses required for tasks assigned under this contract 
shall be considered reasonable and allowable only to the extent that they do not exceed on a daily basis the 
maximum per diem rates in effect at the time of travel as set forth in the Federal Travel Regulations, prescribed by 
the General Services Administration for travel in the contiguous 48 United States, (hereinafter the FTR); Joint 
Travel Regulation, Volume 2, DoD Civilian Personnel, Appendix A, prescribed by the Department of Defense, for 
travel in Alaska, Hawaii, The Commonwealth of Puerto Rico, and territories and possessions of the United States 
(hereinafter JTR); and Standardized Regulations (Government Civilians, Foreign Areas), Section 925, "Maximum 
Travel Per Diem Allowances for Foreign Areas," prescribed by the Department of State, for travel in areas not 
covered in the FTR or JTR (hereinafter the SR).  
c. Travel.  Travel and subsistence are authorized for travel beyond a fifty-mile radius of the Contractor’s office 
whenever a task assignment requires work to be accomplished at a temporary alternate worksite.  No travel or 
subsistence shall be charged for work performed within a fifty-mile radius of the Contractor’s office.  The 
Contractor shall not be paid for travel or subsistence for contractor personnel who reside in the metropolitan area 
in which the tasks are being performed.  Travel performed for personal convenience, in conjunction with personal 
recreation, or daily travel to and from work at the Contractor’s facility will not be reimbursed. 

1. For travel costs other than described in paragraph (c) above, the Contractor shall be paid on the basis of 
actual amount paid to the extent that such travel is necessary for the performance of services under the 
contract. 

2. When transportation by privately owned conveyance is authorized, the Contractor shall be paid on a 
mileage basis not to exceed the applicable Government transportation rate as contained in the FTR, JTR, or 
SR.  Distances traveled between points shall be shown on invoices as listed in standard highway mileage 
guides.  Reimbursement will not exceed the mileage shown in the standard highway mileage guides. 

3. The Contractor agrees, in the performance of necessary travel, to use the lowest cost mode commensurate 
with the requirements of the mission as set forth in the basic contract and in accordance with good traffic 
management principles.  When it is necessary to use air or rail travel, the Contractor agrees to use coach, 
economy class, or similar accommodations to the extent consistent with the successful and economical 
accomplishment of the mission for which the travel is being performed. 

4. The Contractor’s invoices shall include receipts or other evidence substantiating actual costs incurred for 
authorized travel.  In no event will such payments exceed the rates of common carriers. 

d. Car Rental.  The Contractor shall be reimbursed for car rental, exclusive of mileage charges, when the services 
are required to be performed beyond the normal commuting distance from the Contractor’s facilities.  Car rental 
for a team on TAD at one site will be allowed for a minimum of four (4) persons per car, provided that such 
number or greater comprise the TAD team. 
e. Per Diem.  The Contractor shall not be paid for per diem for contractor personnel who reside in the 
metropolitan areas in which the tasks are being performed.  Per Diem shall not be paid on services performed 
within a fifty-mile radius of the Contractor’s home office or the Contractor’s local office.  Per Diem is authorized 
for contractor personnel beyond a fifty-mile radius of the Contractor’s home or local offices whenever a task 
assigned requires work to be done at a temporary alternate worksite.  Per Diem shall be paid to the Contractor 
only to the extent that overnight stay is necessary and authorized under this contract.  The authorized per diem rate 
shall be the same as the prevailing per diem in the worksite locality.  These rates will be based on rates contained 
in the FTR, JTR, or SR.  The applicable rate is authorized at a flat seventy-five (75%) percent on the day of 
departure from Contractor’s home or local office, and on the day of return.  Reimbursement to the Contractor for 
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per diem shall be limited to actual payments to per diem defined herein.  The Contractor shall provide actual 
payments of per diem defined herein. 

 
H-2.  Incorporation of Rates  
 
The labor rates awarded for CLINs 0007 and 0008, after determination of fair and reasonableness, will be 
incorporated into the contract.  Each Delivery Order will be Firm-Fixed Price, and the contractor will not be allowed 
to exceed these rates.    
 
H-3. Issuance of Delivery Orders 
 
Firm Fixed Price Delivery Orders shall be priced in accordance with the prices as shown in Section B. Each delivery 
order shall contain, among other information, the date of the order, the order number, the exact quantity of units to 
be delivered, delivery or performance, place of delivery, any special shipping instructions, pricing, and accounting 
and appropriation data. The unit price of each delivery order will be determined by the number of units ordered on a 
given delivery order. Individual orders will be issued using the single price for the increment that corresponds to the 
total quantity being purchased on that order. Quantities specified in individual delivery orders may be modified prior 
to final delivery of items purchased under a particular delivery order, in which case additional quantities will be 
purchased at the price previously established by that delivery order if mutually agreed to between the Government 
and the Contractor. For pricing purposes, quantities are not cumulative from order to order. Delivery orders 
incorporate all clauses of this contract by reference. 
 
H-4.  Constructive Change Orders.  
 
H-4.1. No order, statement, or conduct of Government personnel who might visit the Contractor’s facility or in any 
other manner communicate with Contractor personnel during the performance of this contract shall constitute a 
change under the “Changes” clause of this contract. 
 
H-4.2.  No understanding or agreement, contract modification, change order, or other matter deviating from or 
constituting an alteration or change of the terms of the contract shall be effective or binding upon the Government 
unless formalized by contractual documents executed by the Contracting Officer. 
 
H-4.3. The Contracting Officer is the only person authorized to approve changes in any of the requirements of this 
contract and, notwithstanding provisions contained elsewhere in the contract, the said authority remains solely with 
the Contracting Officer.  In the event that the Contractor effects any change(s) at the direction of any person other 
than the Contracting Officer, these change(s) will be at the Contractor’s expense.  No adjustment shall be made in the 
contract price or other contract terms and conditions, as the Contracting Officer did not approve consideration for the 
aforementioned unauthorized change.  Further, should the unauthorized change be to the Government’s detriment, 
the Contractor may be held financially responsible for its correction. 
 
H-5. Incorporation of Representations and Certifications by Reference.  All representations and certifications 
and other written statements made by the contractor in response to SECTION K at the request of the Contracting 
Officer, incident to the award of the contract, are hereby incorporated by reference with the same force and effect as 
if they were given in full text.  The Offeror has completed the annual representations and certifications electronically 
via the Business Partner Network (BPN) web site at http://orca.bpn.gov and has submitted any changes pertaining to 
this specific solicitation to the Contracting Officer.  These amended representation(s) and/or certifications, if any, are 
also incorporated in the Offeror's proposal and are current, accurate, and complete as of the date of this contract. 
 
H-6.  Responsibility in Subcontracting.   The Contractor shall provide the technology processes, test procedures, 
data, drawings, and/or other information required to facilitate competition to the fullest extent feasible, and assure 
performance by selected subcontractors.  The Contractor will be fully responsible for assuring that all appropriate 
contractual provisions and clauses are passed down to its subcontractors, and that those provisions are enforced. 
 
H-7.  Organizational Conflict of Interest. 
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H-7.1. The term “Organizational Conflict of Interest” means the following: 
(1) Because of other activities or relationships with other persons, a person is unable or potentially unable to render 
impartial assistance or advice to the Government; (2) or the person’s objectivity in performing the contract work is 
or might be otherwise impaired; (3) or a person has an unfair competitive advantage.  See FAR Part 9, Subpart 9.5. 
 
H-7.1.2. The Contractor warrants that, to the best of its knowledge and belief, it does not have any organizational 
conflict of interest, as defined in FAR Part 9, Subpart 9.5. 
 
H-7.1.3. The Contractor agrees that, if in the performance of this contract it discovers a potential organizational 
conflict of interest with respect to this contract, it shall make an immediate and full disclosure in writing to the 
Contracting Officer.  This disclosure shall include a description of the action(s) that the Contractor has taken or 
proposed to take to avoid, eliminate, or neutralize the conflicts.  In the event that the Contractor does not disclose a 
known potential conflict to the Contracting Officer, the Government may terminate the contract for default. 
 
H-7.1.4. If the Contractor is directed by authorized Government personnel (e.g., by written tasks or verbal directions, 
in a Program review or otherwise) to perform services, in which, the Contractor believes constitute a potential 
organizational conflict of interest; the Contractor shall notify the Contracting Officer in writing.  This written 
notification shall include the nature of the conflict of interest, and shall be submitted to the Contracting Officer 
within ten (10) days after receipt of the Government directive.  A written determination shall be made by the 
Contracting Officer.  The Contractor shall not expend any effort towards the performance of the services in question 
until this determination has been made or unless otherwise directed by the Contracting Officer. 
 
H-8.  Contractor Commitments.  Any written commitment by the Contractor within scope of and related to the 
contract shall be binding upon the Contractor.  Failure of the Contractor to fulfill any such commitment shall render 
the Contractor liable for damages.  Written commitments by the Contractor are further defined as follows: 
 
H-8.1.  Any representation by the Contractor in an order or supporting documents, as to training be provided, 
services to be performed or any other similar matters, regardless of the fact that the duration of such commitment 
may exceed the duration of the contract.   
 
H-8.2. An order placed under this contract is not complete until the order terms and conditions have been met. 
 
H-9. Contractor Notice Regarding Late Delivery: In the event the Contractor for any reason anticipates or encounters 
difficulty in complying with the contract delivery schedule or in meeting any of the other requirements of the 
contract, it shall immediately notify the Contracting Officer in writing, with a copy to the cognizant Administrative 
Contracting Officer (ACO), if assigned, giving pertinent details.  However, this data shall be considered 
informational only in character and receipt by the Government shall not be construed as a waiver by the Government 
of (a) any delivery schedule or date, or (b) compliance with any other contract requirement by the Contractor, or (c) 
any other rights or remedies provided to the Government by law or under this contract.  
 
H-10.   Incorporation of Proposal 
 
The contractor's PSPEC compliance matrix identifying the threshold and objectives and the corresponding portions 
of the contractors technical proposal are incorporated by reference.  In addition, the portions of the contractor's 
proposal regarding schedule, data rights (where greater than those provided by operation of the data rights clauses) 
and warranty provisions are incorporated by reference. 
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Section I - Contract Clauses  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.202-1  Definitions  JAN 2012    
52.203-3  Gratuities  APR 1984    
52.203-5  Covenant Against Contingent Fees  APR 1984    
52.203-6  Restrictions On Subcontractor Sales To The Government  SEP 2006    
52.203-7  Anti-Kickback Procedures  OCT 2010    
52.203-8  Cancellation, Rescission, and Recovery of Funds for Illegal or 

Improper Activity  
JAN 1997    

52.203-10  Price Or Fee Adjustment For Illegal Or Improper Activity  JAN 1997    
52.203-12  Limitation On Payments To Influence Certain Federal 

Transactions  
OCT 2010    

52.203-13  Contractor Code of Business Ethics and Conduct  APR 2010    
52.203-14  Display of Hotline Poster(s)  DEC 2007    
52.203-15  Whistleblower Protections Under the American Recovery and 

Reinvestment Act of 2009  
JUN 2010    

52.203-16  Preventing Personal Conflicts of Interest  DEC 2011    
52.204-1  Approval of Contract  DEC 1989    
52.204-2  Security Requirements  AUG 1996    
52.204-4  Printed or Copied Double-Sided on Postconsumer Fiber 

Content Paper  
MAY 2011    

52.204-9  Personal Identity Verification of Contractor Personnel  JAN 2011    
52.204-10  Reporting Executive Compensation and First-Tier Subcontract 

Awards  
AUG 2012    

52.204-12  Data Universal Numbering System Number Maintenance  DEC 2012    
52.204-13  Central Contractor Registration Maintenance  DEC 2012    
52.209-6  Protecting the Government's Interest When Subcontracting 

With Contractors Debarred, Suspended, or Proposed for 
Debarment  

DEC 2010    

52.209-9  Updates of Publicly Available Information Regarding 
Responsibility Matters  

FEB 2012    

52.209-10  Prohibition on Contracting With Inverted Domestic 
Corporations  

MAY 2012    

52.210-1  Market Research  APR 2011    
52.211-5  Material Requirements  AUG 2000    
52.211-15  Defense Priority And Allocation Requirements  APR 2008    
52.215-2  Audit and Records--Negotiation  OCT 2010    
52.215-8  Order of Precedence--Uniform Contract Format  OCT 1997    
52.215-14  Integrity of Unit Prices  OCT 2010    
52.216-24  Limitation Of Government Liability  APR 1984    
52.219-8  Utilization of Small Business Concerns  JAN 2011    
52.219-9 Alt II  Small Business Subcontracting Plan (JAN 2011) Alternate II  OCT 2001    
52.219-16   Liquidated Damages-Subcontracting Plan  JAN 1999    
52.222-3  Convict Labor  JUN 2003    
52.222-19  Child Labor -- Cooperation with Authorities and Remedies  MAR 2012    
52.222-21  Prohibition Of Segregated Facilities  FEB 1999    
52.222-26  Equal Opportunity  MAR 2007    
52.222-35  Equal Opportunity for Veterans  SEP 2010    
52.222-36  Affirmative Action For Workers With Disabilities  OCT 2010    
52.222-37  Employment Reports on Veterans  SEP 2010    
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52.222-40  Notification of Employee Rights Under the National Labor 
Relations Act  

DEC 2010    

52.222-50  Combating Trafficking in Persons  FEB 2009    
52.222-54  Employment Eligibility Verification  JUL 2012    
52.223-6  Drug-Free Workplace  MAY 2001    
52.223-18  Encouraging Contractor Policies To Ban Text Messaging 

While Driving  
AUG 2011    

52.225-1  Buy American Act--Supplies  FEB 2009    
52.225-13  Restrictions on Certain Foreign Purchases  JUN 2008    
52.227-1  Authorization and Consent  DEC 2007    
52.227-2  Notice And Assistance Regarding Patent And Copyright 

Infringement  
DEC 2007    

52.227-14  Rights in Data--General  DEC 2007    
52.229-3  Federal, State And Local Taxes  FEB 2013    
52.232-1  Payments  APR 1984    
52.232-16  Progress Payments  APR 2012    
52.232-17  Interest  OCT 2010    
52.232-23  Assignment Of Claims  JAN 1986    
52.232-25  Prompt Payment  OCT 2008    
52.232-33  Payment by Electronic Funds Transfer--Central Contractor 

Registration  
OCT 2003    

52.233-1  Disputes  JUL 2002    
52.233-3  Protest After Award  AUG 1996    
52.233-4  Applicable Law for Breach of Contract Claim  OCT 2004    
52.242-13  Bankruptcy  JUL 1995    
52.243-1  Changes--Fixed Price  AUG 1987    
52.244-6  Subcontracts for Commercial Items  DEC 2010    
52.245-1  Government Property  APR 2012    
52.246-2  Inspection Of Supplies--Fixed Price  AUG 1996    
52.249-2  Termination For Convenience Of The Government (Fixed-

Price)  
APR 2012    

52.249-8  Default (Fixed-Price Supply & Service)  APR 1984    
252.203-7000  Requirements Relating to Compensation of Former DoD 

Officials  
SEP 2011    

252.203-7001  Prohibition On Persons Convicted of Fraud or Other Defense-
Contract-Related Felonies  

DEC 2008    

252.203-7002  Requirement to Inform Employees of Whistleblower Rights  JAN 2009    
252.203-7003  Agency Office of the Inspector General  DEC 2012    
252.204-7003  Control Of Government Personnel Work Product  APR 1992    
252.204-7004 Alt A  Central Contractor Registration Alternate A  FEB 2013    
252.204-7008   Export-Controlled Items  APR 2010    
252.205-7000  Provision Of Information To Cooperative Agreement Holders  DEC 1991    
252.209-7004  Subcontracting With Firms That Are Owned or Controlled By 

The Government of a Terrorist Country  
DEC 2006    

252.219-7003  Small Business Subcontracting Plan (DOD Contracts)  AUG 2012    
252.222-7006  Restrictions on the Use of Mandatory Arbitration Agreements  DEC 2010    
252.223-7008  Prohibition of Hexavalent Chromium  MAY 2011    
252.225-7004  Report of Intended Performance Outside the United States and 

Canada--Submission after Award  
OCT 2010    

252.225-7006  Quarterly Reporting of Actual Contract Performance Outside 
the United States  

OCT 2010    

252.225-7012  Preference For Certain Domestic Commodities  FEB 2013    
252.225-7021  Trade Agreements  DEC 2012    
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252.226-7001  Utilization of Indian Organizations and Indian-Owned 
Economic Enterprises, and Native Hawaiian Small Business 
Concerns  

SEP 2004    

252.227-7013  Rights in Technical Data--Noncommercial Items  FEB 2012    
252.227-7014  Rights in Noncommercial Computer Software and 

Noncommercial Computer Software Documentation  
FEB 2012    

252.227-7015  Technical Data--Commercial Items  DEC 2011    
252.227-7016  Rights in Bid or Proposal Information  JAN 2011    
252.227-7019  Validation of Asserted Restrictions--Computer Software  SEP 2011    
252.227-7025  Limitations on the Use or Disclosure of Government-

Furnished Information Marked with Restrictive Legends  
MAR 2011    

252.227-7037  Validation of Restrictive Markings on Technical Data  JUN 2012    
252.232-7010  Levies on Contract Payments  DEC 2006    
252.243-7001  Pricing Of Contract Modifications  DEC 1991    
252.243-7002  Requests for Equitable Adjustment  DEC 2012    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.216-18      ORDERING. (OCT 1995) 
 
(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or 
task orders by the individuals or activities designated in the Schedule. Such orders may be issued from Date of award 
through 60 months. 
 
(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict 
between a delivery order or task order and this contract, the contract shall control. 
 
(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the 
mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the 
Schedule. 
 
(End of clause) 
 
 
 
52.216-19      ORDER LIMITATIONS.  (OCT 1995) 
 
(a) Minimum order.  When the Government requires supplies or services covered by this contract in an amount of 
less than $500, the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those supplies 
or services under the contract. 
 
(b) Maximum order.  The Contractor is not obligated to honor: 
 
(1) Any order for a single item in excess of $90,000,000; 
 
(2) Any order for a combination of items in excess of $90,000,000; or 
 
(3) A series of orders from the same ordering office within 30 days that together call for quantities exceeding the 
limitation in subparagraph (1) or (2) above. 
 
(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal 
Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the 
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Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above. 
 
(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum 
order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within 30 days after 
issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the reasons.  
Upon receiving this notice, the Government may acquire the supplies or services from another source. 
 
(End of clause) 
 
 
 
52.216-22     INDEFINITE QUANTITY.  (OCT 1995) 
 
(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in 
the Schedule.  The quantities of supplies and services specified in the Schedule are estimates only and are not 
purchased by this contract. 
 
(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering 
clause.  The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in 
the Schedule up to and including the quantity designated in the Schedule as the "maximum".  The Government shall 
order at least the quantity of supplies or services designated in the Schedule as the "minimum". 
 
(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on the 
number of orders that may be issued.  The Government may issue orders requiring delivery to multiple destinations 
or performance at multiple locations. 
 
(d) Any order issued during the effective period of this contract and not completed within that period shall be 
completed by the Contractor within the time specified in the order.  The contract shall govern the Contractor's and 
Government's rights and obligations with respect to that order to the same extent as if the order were completed 
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries 
under this contract  after the expiration of the five year ordering period.    
 
(End of clause) 
 
 
 
52.219-28    POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION (APR 2012) 
 
(a) Definitions. As used in this clause-- 
 
Long-term contract means a contract of more than five years in duration, including options. However, the term does 
not include contracts that exceed five years in duration because the period of performance has been extended for a 
cumulative period not to exceed six months under the clause at 52.217-8, Option to Extend Services, or other 
appropriate authority. 
 
Small business concern means a concern, including its affiliates, that is independently owned and operated, not 
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business 
under the criteria in 13 CFR part 121 and the size standard in paragraph (c) of this clause. Such a concern is ``not 
dominant in its field of operation'' when it does not exercise a controlling or major influence on a national basis in a 
kind of business activity in which a number of business concerns are primarily engaged. In determining whether 
dominance exists, consideration shall be given to all appropriate factors, including volume of business, number of 
employees, financial resources, competitive status or position, ownership or control of materials, processes, patents, 
license agreements, facilities, sales territory, and nature of business activity. 
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(b) If the Contractor represented that it was a small business concern prior to award of this contract, the Contractor 
shall rerepresent its size status according to paragraph (e) of this clause or, if applicable, paragraph (g) of this clause, 
upon the occurrence of any of the following: 
 
(1) Within 30 days after execution of a novation agreement or within 30 days after modification of the contract to 
include this clause, if the novation agreement was executed prior to inclusion of this clause in the contract. 
 
(2) Within 30 days after a merger or acquisition that does not require a novation or within 30 days after modification 
of the contract to include this clause, if the merger or acquisition occurred prior to inclusion of this clause in the 
contract. 
 
(3) For long-term contracts-- 
 
(i) Within 60 to 120 days prior to the end of the fifth year of the contract; and 
 
(ii) Within 60 to 120 days prior to the date specified in the contract for exercising any option thereafter. 
 
(c) The Contractor shall rerepresent its size status in accordance with the size standard in effect at the time of this 
rerepresentation that corresponds to the North American Industry Classification System (NAICS) code assigned to 
this contract. The small business size standard corresponding to this NAICS code can be found at 
http://www.sba.gov/content/table-small-business-size-standards. 
 
(d) The small business size standard for a Contractor providing a product which it does not manufacture itself, for a 
contract other than a construction or service contract, is 500 employees. 
 
(e) Except as provided in paragraph (g) of this clause, the Contractor shall make the rerepresentation required by 
paragraph (b) of this clause by validating or updating all its representations in the Online Representations and 
Certifications Application and its data in the Central Contractor Registration, as necessary, to ensure that they reflect 
the Contractor's current status. The Contractor shall notify the contracting office in writing within the timeframes 
specified in paragraph (b) of this clause that the data have been validated or updated, and provide the date of the 
validation or update. 
 
(f) If the Contractor represented that it was other than a small business concern prior to award of this contract, the 
Contractor may, but is not required to, take the actions required by paragraphs (e) or (g) of this clause. 
 
(g) If the Contractor does not have representations and certifications in ORCA, or does not have a representation in 
ORCA for the NAICS code applicable to this contract, the Contractor is required to complete the following 
rerepresentation and submit it to the contracting office, along with the contract number and the date on which the 
rerepresentation was completed: 
 
The Contractor represents that it (  ) is, (  ) is not a small business concern under NAICS Code      - assigned to 
contract number      . 
 
(Contractor to sign and date and insert authorized signer's name and title). 
 
(End of clause) 
 
 
 
 
52.225-13      RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (JUN 2008) 
 
(a) Except as authorized by the Office of Foreign Assets Control (OFAC) in the Department of the Treasury, the 
Contractor shall not acquire, for use in the performance of this contract, any supplies or services if any proclamation, 
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Executive order, or statute administered by OFAC, or if OFAC's implementing regulations at 31 CFR chapter V, 
would prohibit such a transaction by a person subject to the jurisdiction of the United States. 
 
(b) Except as authorized by OFAC, most transactions involving Cuba, Iran, and Sudan are prohibited, as are most 
imports from Burma or North Korea, into the United States or its outlying areas. Lists of entities and individuals 
subject to economic sanctions are included in OFAC's List of Specially Designated Nationals and Blocked Persons at 
TerList1.html. More information about these restrictions, as well as updates, is available in the OFAC's regulations at 
31 CFR chapter V and/or on OFAC's Web site at http://www.treas.gov/offices/enforcement/ofac/. 
 
(c) The Contractor shall insert this clause, including this paragraph (c), in all subcontracts. 
 
(End of clause) 
 
 
 
 
52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at this/these address(es): 
 
http://farsite hill.af mil/   
 
(End of clause) 
 
 
 
252.211-7003   ITEM IDENTIFICATION AND VALUATION (JUN 2011) 
 
(a) Definitions. As used in this clause' 
 
Automatic identification device means a device, such as a reader or interrogator, used to retrieve data encoded on 
machine-readable media. 
 
Concatenated unique item identifier means-- 
 
(1) For items that are serialized within the enterprise identifier, the linking together of the unique identifier data 
elements in order of the issuing agency code, enterprise identifier, and unique serial number within the enterprise 
identifier; or 
 
(2) For items that are serialized within the original part, lot, or batch number, the linking together of the unique 
identifier data elements in order of the issuing agency code; enterprise identifier; original part, lot, or batch number; 
and serial number within the original part, lot, or batch number. 
 
Data qualifier means a specified character (or string of characters) that immediately precedes a data field that defines 
the general category or intended use of the data that follows. 
 
DoD recognized unique identification equivalent means a unique identification method that is in commercial use and 
has been recognized by DoD.  All DoD recognized unique identification equivalents are listed at 
http://www.acq.osd mil/dpap/pdi/uid/iuid_equivalents.html. 
 
DoD unique item identification means a system of marking items delivered to DoD with unique item identifiers that 
have machine-readable data elements to distinguish an item from all other like and unlike items.  For items that are 
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serialized within the enterprise identifier, the unique item identifier shall include the data elements of the enterprise 
identifier and a unique serial number.  For items that are serialized within the part, lot, or batch number within the 
enterprise identifier, the unique item identifier shall include the data elements of the enterprise identifier; the original 
part, lot, or batch number; and the serial number. 
 
Enterprise means the entity (e.g., a manufacturer or vendor) responsible for assigning unique item identifiers to 
items. 
 
Enterprise identifier means a code that is uniquely assigned to an enterprise by an issuing agency. 
 
Government's unit acquisition cost means-- 
 
(1) For fixed-price type line, subline, or exhibit line items, the unit price identified in the contract at the time of 
delivery; 
 
(2) For cost-type or undefinitized line, subline, or exhibit line items, the Contractor's estimated fully burdened unit 
cost to the Government at the time of delivery; and 
 
(3) For items produced under a time-and-materials contract, the Contractor's estimated fully burdened unit cost to the 
Government at the time of delivery. 
 
Issuing agency means an organization responsible for assigning a globally unique identifier to an enterprise (e.g., 
Dun & Bradstreet's Data Universal Numbering System (DUNS) Number, GS1 Company Prefix, Allied Committee 
135 NATO Commercial and Government Entity (NCAGE)/Commercial and Government Entity (CAGE) Code, or 
the Coded Representation of the North American Telecommunications Industry Manufacturers, Suppliers, and 
Related Service Companies (ATIS-0322000) Number), European Health Industry Business Communication Council 
(EHIBCC) and Health Industry Business Communication Council (HIBCC)), as indicated in the Register of Issuing 
Agency Codes for ISO/IEC 15459, located at http://www.nen.nl/web/Normen-ontwikkelen/ISOIEC-15459-Issuing-
Agency-Codes htm. 
 
Issuing agency code means a code that designates the registration (or controlling) authority for the enterprise 
identifier. 
 
Item means a single hardware article or a single unit formed by a grouping of subassemblies, components, or 
constituent parts. 
 
Lot or batch number means an identifying number assigned by the enterprise to a designated group of items, usually 
referred to as either a lot or a batch, all of which were manufactured under identical conditions. 
 
Machine-readable means an automatic identification technology media, such as bar codes, contact memory buttons, 
radio frequency identification, or optical memory cards. 
 
Original part number means a combination of numbers or letters assigned by the enterprise at item creation to a class 
of items with the same form, fit, function, and interface. 
 
Parent item means the item assembly, intermediate component, or subassembly that has an embedded item with a 
unique item identifier or DoD recognized unique identification equivalent. 
 
Serial number within the enterprise identifier means a combination of numbers, letters, or symbols assigned by the 
enterprise to an item that provides for the differentiation of that item from any other like and unlike item and is never 
used again within the enterprise. 
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Serial number within the part, lot, or batch number means a combination of numbers or letters assigned by the 
enterprise to an item that provides for the differentiation of that item from any other like item within a part, lot, or 
batch number assignment. 
 
Serialization within the enterprise identifier means each item produced is assigned a serial number that is unique 
among all the tangible items produced by the enterprise and is never used again. The enterprise is responsible for 
ensuring unique serialization within the enterprise identifier. 
 
Serialization within the part, lot, or batch number means each item of a particular part, lot, or batch number is 
assigned a unique serial number within that part, lot, or batch number assignment. The enterprise is responsible for 
ensuring unique serialization within the part, lot, or batch number within the enterprise identifier. 
 
Unique item identifier means a set of data elements marked on items that is globally unique and unambiguous. The 
term includes a concatenated unique item identifier or a DoD recognized unique identification equivalent. 
 
Unique item identifier type means a designator to indicate which method of uniquely identifying a part has been 
used. The current list of accepted unique item identifier types is maintained at 
http://www.acq.osd mil/dpap/pdi/uid/uii_types html. 
 
(b) The Contractor shall deliver all items under a contract line, subline, or exhibit line item. 
 
(c) Unique item identifier. 
 
(1) The Contractor shall provide a unique item identifier for the following: 
 
(i) All delivered items for which the Government's unit acquisition cost is $5,000 or more. 
 
(ii) The following items for which the Government's unit acquisition cost is less than $5,000: 
 
------------------------------------------------------------------------ 
Contract line, subline, or  exhibit line 
                 item No.                         Item description 
------------------------------------------------------------------------ 
      
 
(iii) Subassemblies, components, and parts embedded within delivered items as specified in Attachment Number ----. 
 
(2) The unique item identifier and the component data elements of the DoD unique item identification shall not 
change over the life of the item. 
 
(3) Data syntax and semantics of unique item identifiers. The Contractor shall ensure that-- 
 
(i) The encoded data elements (except issuing agency code) of the unique item identifier are marked on the item 
using one of the following three types of data qualifiers, as determined by the Contractor: 
 
(A) Application Identifiers (AIs) (Format Indicator 05 of ISO/IEC International Standard 15434), in accordance with 
ISO/IEC International Standard 15418, Information Technology--EAN/UCC Application Identifiers and Fact Data 
Identifiers and Maintenance and ANSI MH 10.8.2 Data Identifier and Application Identifier Standard. 
 
(B) Data Identifiers (DIs) (Format Indicator 06 of ISO/IEC International Standard 15434), in accordance with 
ISO/IEC International Standard 15418, Information Technology--EAN/UCC Application Identifiers and Fact Data 
Identifiers and Maintenance and ANSI MH 10.8.2 Data Identifier and Application Identifier Standard. 
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(C) Text Element Identifiers (TEIs) (Format Indicator 12 of ISO/IEC International Standard 15434), in accordance 
with the Air Transport Association Common Support Data Dictionary; and 
 
(ii) The encoded data elements of the unique item identifier conform to the transfer structure, syntax, and coding of 
messages and data formats specified for Format Indicators 05, 06, and 12 in ISO/IEC International Standard 15434, 
Information Technology--Transfer Syntax for High Capacity Automatic Data Capture Media. 
 
(4) Unique item identifier. 
 
(i) The Contractor shall-- 
 
(A) Determine whether to-- 
 
(1) Serialize within the enterprise identifier; 
 
(2) Serialize within the part, lot, or batch number; or 
 
(3) Use a DoD recognized unique identification equivalent; and 
 
(B) Place the data elements of the unique item identifier (enterprise identifier; serial number; DoD recognized unique 
identification equivalent; and for serialization within the part, lot, or batch number only: original part, lot, or batch 
number) on items requiring marking by paragraph (c)(1) of this clause, based on the criteria provided in the version 
of MIL-STD-130, Identification Marking of U.S. Military Property, cited in the contract Schedule. 
 
(ii) The issuing agency code-- 
 
(A) Shall not be placed on the item; and 
 
(B) Shall be derived from the data qualifier for the enterprise identifier. 
 
(d) For each item that requires unique item identification under paragraph (c)(1)(i) or (ii) of this clause, in addition to 
the information provided as part of the Material Inspection and Receiving Report specified elsewhere in this 
contract, the Contractor shall report at the time of delivery, either as part of, or associated with, the Material 
Inspection and Receiving Report, the following information: 
 
(1) Unique item identifier. 
 
(2) Unique item identifier type. 
 
(3) Issuing agency code (if concatenated unique item identifier is used). 
 
(4) Enterprise identifier (if concatenated unique item identifier is used). 
 
(5) Original part number (if there is serialization within the original part number). 
 
(6) Lot or batch number (if there is serialization within the lot or batch number). 
 
(7) Current part number (optional and only if not the same as the original part number). 
 
(8) Current part number effective date (optional and only if current part number is used). 
 
(9) Serial number (if concatenated unique item identifier is used). 
 
(10) Government's unit acquisition cost. 



M67854-14-D-2521 
 

Page 111 of 116 
 

 

 
(11) Unit of measure. 
 
(e) For embedded subassemblies, components, and parts that require DoD unique item identification under paragraph 
(c)(1)(iii) of this clause, the Contractor shall report as part of, or associated with, the Material Inspection and 
Receiving Report specified elsewhere in this contract, the following information: 
 
(1) Unique item identifier of the parent item under paragraph (c)(1) of this clause that contains the embedded 
subassembly, component, or part. 
 
(2) Unique item identifier of the embedded subassembly, component, or part. 
 
(3) Unique item identifier type.** 
 
(4) Issuing agency code (if concatenated unique item identifier is used).** 
 
(5) Enterprise identifier (if concatenated unique item identifier is used).** 
 
(6) Original part number (if there is serialization within the original part number).** 
 
(7) Lot or batch number (if there is serialization within the lot or batch number).** 
 
(8) Current part number (optional and only if not the same as the original part number).** 
 
(9) Current part number effective date (optional and only if current part number is used).** 
 
(10) Serial number (if concatenated unique item identifier is used).** 
 
(11) Description. 
 
** Once per item. 
 
(f) The Contractor shall submit the information required by paragraphs (d) and (e) of this clause in accordance with 
the data submission procedures at http://www.acq.osd mil/dpap/pdi/uid/data_ 
submission_information.html. 
 
(g) Subcontracts. If the Contractor acquires by subcontract, any item(s) for which unique item identification is 
required in accordance with paragraph (c)(1) of this clause, the Contractor shall include this clause, including this 
paragraph (g), in the applicable subcontract(s). 
 
(End of clause) 
 
 
 
 
252.211-7007    REPORTING OF GOVERNMENT-FURNISHED PROPERTY (AUG 2012) 
 
(a)  Definitions. As used in this clause— 
 
``Commercial and Government entity (CAGE) code'' means— 
 
(i)  A code assigned by the Defense Logistics Agency Logistics Information Service to identify a commercial or 
Government entity; or 
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(ii) A code assigned by a member of the North Atlantic Treaty Organization that the Defense Logistics Agency 
Logistics Information Service records and maintains in the CAGE master file. The type of  
code is known as an ``NCAGE code.'' 
 
``Contractor-acquired property'' has the meaning given in FAR clause 52.245-1. Upon acceptance by the 
Government, contractor-acquired property becomes Government-furnished property. 
 
``Government-furnished property'' has the meaning given in FAR clause 52.245-1. 
 
``Item unique identification (IUID)'' means a system of assigning, reporting, and marking DoD property with unique 
item identifiers that have machine-readable data elements to distinguish an item from all other like and unlike items. 
 
``IUID Registry'' means the DoD data repository that receives input from both industry and Government sources and 
provides storage of, and access to, data that identifies and describes tangible Government personal property. The 
IUID Registry is— 
 
(i) The authoritative source of Government unit acquisition cost for items with unique item identification (see 
DFARS 252.211-7003) that were acquired after January 1, 2004; 
 
(ii) The master data source for Government-furnished property; and 
 
(iii) An authoritative source for establishing the acquisition cost of end-item equipment. 
 
``National stock number (NSN)'' means a 13-digit stock number used to identify items of supply. It consists of a four-
digit Federal Supply Code and a nine-digit National Item Identification  
Number. 
 
``Nomenclature'' means— 
 
(i)  The combination of a Government-assigned type designation and an approved item name; 

 
(ii) Names assigned to kinds and groups of products; or 
 
(iii) Formal designations assigned to products by customer or supplier (such as model number or model type, design 
differentiation, or specific design series or configuration). 
 
``Part or identifying number (PIN)'' means the identifier assigned by the original design activity, or by the controlling 
nationally recognized standard, that uniquely identifies (relative to that design activity) a specific item. 
 
``Reparable'' means an item, typically in unserviceable condition, furnished to the Contractor for maintenance, repair, 
modification, or overhaul. 
 
``Serially managed item'' means an item designated by DoD to be uniquely tracked, controlled, or managed in 
maintenance, repair, and/or supply systems by means of its serial number. 
 
``Supply condition code'' means a classification of materiel in terms of readiness for issue and use or to identify 
action underway to change the status of materiel  
(see http://www2.dla.mil/j-6/dlmso/elibrary/manuals/dlm/dlm--pubs.asp). 
 
``Unique item identifier (UII)'' means a set of data elements permanently marked on an item that is globally unique 
and unambiguous and never changes, in order to provide traceability of the item throughout its total life cycle. The 
term includes a concatenated UII or a DoD recognized unique identification equivalent. 
 
``Unit acquisition cost'' has the meaning given in FAR clause 52.245-1. 
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(b) Reporting Government-furnished property to the IUID Registry. Except as provided in paragraph (c) of this 
clause, the Contractor shall report, in accordance with paragraph (f), Government-furnished property to the IUID 
Registry as follows:-- 
 
(1) Up to and including December 31, 2013, report serially managed Government-furnished property with a unit-
acquisition cost of $5,000 or greater. 
 
(2) Beginning January 1, 2014, report— 
 
(i)  All serially managed Government-furnished property, regardless of unit-acquisition cost; and 
 
(ii) Contractor receipt of non-serially managed items. Unless tracked as an individual item, the Contractor shall 
report non-serially managed items to the Registry in the same unit of packaging, e.g., original manufacturer's 
package, box, or container, as it was received. 
 
(c) Exceptions. Paragraph (b) of this clause does not apply to— 
 
(1)  Contractor-acquired property; 
 
(2) Property under any statutory leasing authority; 
 
(3) Property to which the Government has acquired a lien or title solely because of partial, advance, progress, or 
performance-based payments; 
 
(4) Intellectual property or software; 
 
(5) Real property; or 
 
(6) Property released for work in process. 
 
(d) Data for reporting to the IUID Registry. To permit reporting of Government-furnished property to the IUID 
Registry, the Contractor's property management system shall enable the following data elements in addition to those 
required by paragraph (f)(1)(iii)(A)(1) through (3), (5), (7), (8), and (10) of the Government Property clause of this 
contract (FAR 52.245-1): 
 
(1)  Received/Sent (shipped) date. 

 
(2) Status code. 
 
(3) Accountable Government contract number. 
 
(4) Commercial and Government Entity (CAGE) code on the accountable Government contract. 
 
(5) Mark record. 
 
(i) Bagged or tagged code (for items too small to individually tag or mark). 
 
(ii) Contents (the type of information recorded on the item, e.g., item internal control number). 
 
(iii) Effective date (date the mark is applied). 
 
(iv) Added or removed code/flag. 
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(v) Marker code (designates which code is used in the marker identifier, e.g., D=CAGE, UN=DUNS, 
LD=DODAAC). 
 
(vi) Marker identifier, e.g., Contractor's CAGE code or DUNS number. 
 
(vii) Medium code; how the data is recorded, e.g., barcode, contact memory button. 
 
(viii) Value, e.g., actual text or data string that is recorded in its human-readable form. 
 
(ix) Set (used to group marks when multiple sets exist. 
 
(6) Appropriate supply condition code, required only for reporting of reparables, per Appendix 2 of DoD 4000.25-2-
M, Military Standard Transaction Reporting and Accounting Procedures manual  
(http://www2.dla mil/j-6/dlmso/elibrary/manuals/dlm/dlm--pubs.asp). 
 
(e) When Government-furnished property is in the possession of  
subcontractors, Contractors shall ensure that reporting is  
accomplished using the data elements required in paragraph (d) of  
this clause. 
 
(f) Procedures for reporting of Government-furnished property. Except as provided in paragraph (c) of this clause, 
the Contractor shall establish and report to the IUID Registry the information required by FAR clause 52.245-1, 
paragraphs (e) and (f)(1)(iii), in accordance with the data submission procedures at 
http://www.acq.osd mil/dpap/pdi/uid/data submissioninformation.html. 
 
(g) Procedures for updating the IUID Registry. 
 
(1) Except as provided in paragraph (g)(2), the Contractor shall update the IUID Registry at 
https://iuid.logisticsinformationservice.dla.mil/ for changes in status, mark, custody, condition code (for reparables 
only), or disposition of items that are— 
 
(i)  Received by the Contractor; 

 
(ii) Delivered or shipped from the Contractor's plant, under Government instructions, except when shipment is to a 
subcontractor or other location of the Contractor; 
 
(iii) Consumed or expended, reasonably and properly, or otherwise accounted for, in the performance of the contract 
as determined by the Government property administrator, including reasonable inventory adjustments; 
 
(iv) Disposed of; or 
 
(v) Transferred to a follow-on or other contract. 
 
(2) The Contractor need not report to the IUID Registry those transactions reported or to be reported to the following 
DCMA etools: 
 
(i)  Plant Clearance Automated Reutilization and Screening System (PCARSS); or 

 
(ii) Lost, Theft, Damaged or Destroyed (LTDD) system. 
 
(3) The contractor shall update the IUID Registry as transactions occur or as otherwise stated in the Contractor's 
property management procedure. 
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(End of clause) 
 
 
 
252.216-7006  ORDERING (MAY 2011) 
 
(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or 
task orders by the individuals or activities designated in the contract schedule. Such orders may be issued from Date 
of Award  through 60 months. 
     
(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict 
between a delivery order or task order and this contract, the contract shall control. 
     
(c)(1) If issued electronically, the order is considered ``issued'' when a copy has been posted to the Electronic 
Document Access system, and notice has been sent to the Contractor. 
     
(2) If mailed or transmitted by facsimile, a delivery order or task order is considered ``issued'' when the Government 
deposits the order in the mail or transmits by facsimile. Mailing includes transmittal by U.S. mail or private delivery 
services. 
     
(3) Orders may be issued orally only if authorized in the  
schedule. 
     
(End of Clause) 
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Section J - List of Documents, Exhibits and Other Attachments 
 
LIST OF ATTACHMENTS 
Section J – List of Documents, Exhibits, and Other Attachments  
The following document(s), exhibit(s), and other attachment(s) form a part of this contract: 
LIST OF EXHIBITS  
 
J1:  Contract Data Requirements Lists (CDRLs)  
LIST OF DOCUMENTS AND ATTACHMENTS (UNCLASSIFIED)  
J2:  CLIN 0002, Stepladder Pricing Spreadsheet 
J3:  CLIN 0006, Materials and Parts  
J4:  CLIN 0007, Maintenance & Repair Pricing Spreadsheet 
J5:  CLIN 0008, ESS Pricing Spreadsheet 
J6:  Contract Security Classification Specification, DD Form 254, dated Dec 1999 
LIST OF DOCUMENTS AND ATTACHMENTS (CLASSIFIED PRODU CTS) 
J7(S):  Performance Specification for the CREW MEU(SOC) Program, Version 1.0, dated 2 May 2013   
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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  5 Each 
 Inital Production Systems and Support 

FFP 
Provide five (5) initial production systems IAW SOW 2.6.1, 3.1.1.  Includes 
Government Acceptance Testing (GAT) and Support, IAW SOW 3.2.2.1, 3.2.2.3, 
3.4-3.4.2.3.1, 3.5.1.                                                                                  Period of 
Performance: Date of award to 12 months (The Contractor shall be prepared to 
execute the GAT at their facility, at the earliest, 90 days after contract award if 
systems are delivered within that timeframe.  After 90 days ACA, the Contractor 
shall be prepared to execute GAT immediately.) 
FOB: Destination 
MILSTRIP: M9545014RC36D27 
PURCHASE REQUEST NUMBER: M9545014RC36D27 
  

   
  
 
 NET AMT 
 
 ACRN AA 

CIN: M9545014RC36D270001 
 

 
 

                

(b) (4)

(b) (4)
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Section E - Inspection and Acceptance 
 
 
 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0001  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
0001  29-MAY-2014  5  MARCORSYSCOM CT 

AMY RIDEOUT 
2200 LESTER STREET 
AFSS-FSS 
QUANTICO VA 22134 
703-432-4045 
FOB:  Destination  

M67854  
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Section G - Contract Administration Data 
 
 
 
 
ACCOUNTING AND APPROPRIATION DATA 
 

 

(b) (4)



 

DCMA LATHROP
700 E. ROTH ROAD, PO BOX 232
FRENCH CAMP CA 95231-0232

M9545014RC36D27

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

The purpose of this modification is to provide DCMA information under Block 7, "Administered by".  All other terms and conditions remain
 unchanged.

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 2

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 20-May-2014

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X M67854-14-D-2521-0001

10B. DATED  (SEE ITEM 13)
X

9A. AMENDMENT OF SOLICITATION NO.

28-Feb-2014

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor X is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

02

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

19-May-2014

CODE

MARINE CORPS SYSTEMS COMMAND - CT MC3
ATTN: JESSICA L. BURSEY
2200 LESTER STREET
QUANTICO VA 22134-6050

M67854 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE S0507A

SIERRA NEVADA CORPORATION
LENNY TAYLOR
444 SALOMON CIR
SPARKS NV 89434-9651

FACILITY CODE8X691CODE

lisa.botkin@usmc.milEMAIL:703-432-5099TEL:

LISA BOTKIN / CONTRACTING OFFICER

 Modification Control Number: jstringe141853
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
(End of Summary of Changes)  
 



 

M9545014RC36D27

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

The purpose of this modification is to change the delivery date and provide delivery instructions.  The Delivery Date under Section F,
 Deliveries or Performances, is changed from 29 May 2014 to 29 September 2014 (7 months ADC).  The five initial production systems shall
 be delivered as follow s:

- Tw o of the five initial production systems w ill remain at the contractor’s facility for Government Acceptance Testing (GAT).  Upon
 completion of GAT, those tw o systems w ill be shipped to the Marine Corps PSI Facility at:  SAIC, 4801-C Rivers Ave, N. Charleston, SC 29406.
- Three initial production systems w ill be shipped to the Marine Corps PSI Facility at:  SAIC, 4801-C Rivers Ave, N. Charleston, SC 29406 for GAT.
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION F - DELIVERIES OR PERFORMANCE  
 
The following Delivery Schedule item for CLIN 0001 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  29-MAY-2014  5  MARCORSYSCOM CT 

AMY RIDEOUT 
2200 LESTER STREET 
AFSS-FSS 
QUANTICO VA 22134 
703-432-4045 
FOB:  Destination  

M67854  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
  29-SEP-2014  5  MARCORSYSCOM CT 

AMY RIDEOUT 
2200 LESTER STREET 
AFSS-FSS 
QUANTICO VA 22134 
703-432-4045 
FOB:  Destination  

M67854  

  
 
(End of Summary of Changes)  
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